DETAIL NOTICE INVITING TENDER (DNIT) 
	Name of work:-
	Renovation of DIET building in Sector-2, Panchkula.


	Estimated cost:-
	Rs. 18.24 lacs



	Time Limit:-
	3 (Three) Months



	Earnest Money:-
	From Contractor /Society: 
Rs. 0.37/0.19 lacs


	Date of Tender
	07-12-2011 upto 2.30 PM
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Haryana Prathmik Shiksha Pariyojna Parishad 
SECTION-1(i)
PRESS NOTICE
NOTICE RE-INVITING TENDERS

Sealed, single percentage rate tenders are hereby re-invited on behalf of the Parishad for the following work:-

	Name of Work
	Estimated Cost 
	Earnest Money 

Contr./ Society
	Time Limit
	Date of Tender


	Tender Fee

	Renovation of DIET building in Sector-2, Panchkula. 
	` 18.24 Lacs
	` 0.37/0.19 Lacs
	3 months
	07.12.2011
	` 1000/- (in form of demand draft only)


Details can be seen in the Bid document by downloading from www.ssaharyana.org and bids are to be submitted manually in the O/o the undersigned along with requisite tender fee.
                                                              
   Executive Engineer, HPSPP







   Block-B, 4th floor, Shiksha Sadan,







   Sector-5, Panchkula.                       
SECTION 1

List of Important Dates of Bids 

	1.
	Name of Work
	Renovation of DIET building in Sector-2, Panchkula.



	2.
	Completion Period 
	3 ( Three ) Months

	3.
	Receipt of Technical/Financial bid 


	07-12-2011 up to 2.30 PM

	4.
	Date of opening of tender 
	07-12-2011 at 3.00 PM in O/o Executive Engineer, HPSPP, Sector-5, Panchkula


SECTION-1 (ii)

DEATIL NOTICE INVITING TENDER
Tender on prescribed form from eligible Societies / Govt. Contractors are hereby invited on behalf of Governor of Haryana in respect of the following work. 
	Sr.
No.
	Name of work
	Estimated

Cost

(Rs. in Lacs)
	Earnest Money Societies/

Contractors
	Time

Limit
	Last Date & time of receipt of tender
	Date & time of opening of tender



	1
	2
	3
	4
	5
	6
	7

	1
	Renovation of DIET building in Sector-2  Panchkula.


	 Rs. 18.24 lacs 
	Rs. 0.19

Lacs /
Rs.0.37 lacs
	3 (Three) months 
	07.12.2011 upto 2.30 PM
	07.12.11 at   3.00 PM in the office of HPSPP, Panchkula.


CONDITIONS:-
1) DNIT & Prequalification criteria can be seen on any working day during office hours in office of Haryana Prathmik  Shiksha Pariyojna Parishad (HPSPP), Shiksha Sadan, Sector-5, Panchkula.
2) Conditional tenders will not be entertained & liable to be rejected.

3) In case of the day of opening of tenders happens to be holiday, the tenders will be opened on the next working day.  The time and place of receipt of tenders and other conditions will remain unchanged.

4) S.P.D. reserves the right to reject any tender or all the tenders without assigning any reason.

5) The societies shall produce an attested copy of the resolution of the Co-operative department for the issuance of tenders.

6) The tender without earnest money will not be opened.

7) The jurisdiction of court will be at Chandigarh/Panchkula.

8) The tender of the bidders who does not satisfy the qualification criteria in the bid documents are liable to be rejected summarily without assigning any reason and no claim whatsoever on this account will be considered.     




   Executive Engineer
SECTION-2

Name of Contractor

: _____________________________________________






 

 


Name of Work


: Renovation of DIET Building in Sector-2, 






  Panchkula


Haryana Prathmik Shiksha Pariyojna Parishad (HPSPP) herein after called the Parishad.

(Form F-1)



PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS
General Rules & Directions for the Guidance of Contractors 
Rule- 1.
All work proposed for execution by contract will be notified in a form of invitation to tender pasted on a board hung up in the office of and signed by the Executive Engineer and would also be advertised in the news papers as well.


This Form will state the work to be carried out, as well as, the date for submitting and opening tenders and the time allowed for carrying out the work, also the amount of earnest money to be deposited with tender and the amount of the security deposit, to be deposited by the successful tender and the percentage, if any, to be deducted from bills Copies of the specifications, designs and drawings, estimated rates/ Haryana PWD Schedule of rates 1988 and any other document required in connection with the work, signed for the purpose of identification by the Executive Engineer shall also be open for inspection by the contractors at the office of the Executive Engineer during office hours.
Rule-2

In the event of the tender being submitted by a firm, it must be signed separately by each member thereof, or in the event of the absence of any partner, it must be signed on his behalf by a person holding a power of attorney authorizing him to do so.
Rule-3.
The Executive Engineer or his duly authorized assistant will open tenders in the presence of any intending contractors or their authorized representatives or Agents who may be present at the time, and will enter the amount of the several tenders in a comparative statement in a suitable Form. In the event of a tender being accepted, a receipt for earnest money forwarded there with shall there upon be given to the contractor who shall for the purpose of identification sign. Copies of the specifications and other documents mentioned in  Rule 1. In the event of a tender being rejected, the earnest money forwarded with such unaccepted tender shall there upon be returned to the tenderer concerned.
Rule-4.
The State Project Director, HPSPP shall have the right of rejecting all or any of the tenders.
Rule-5.
The Parishad may refuse or suspend payments on account of a work when executed by a firm or by contractors described in their tender as a firm, unless receipts are signed by all the partners, or one of the partners, or some other person produces written authority enabling him to give effectual receipt, on behalf of the firm.
Rule-6.
The receipt issued by an accountant or clerk for any money paid by the contractor will not be considered as an acknowledgment of such payment to the Executive Engineer unless the same is signed by the concerned Executive Engineer.
Rule-7

The memorandum of work tendered for and the memorandum of materials to be supplied by Parishad and their issue rates, shall be filled in and completed in the Office of the Executive Engineer before the tender form is issued. If a form is issued to an intending tender without having been so filled in & completed he shall request the office to have this done before he completes and delivers his tender.
	Rule No.8: The tender shall not be burdened or loaded with any conditions. Only premium or rebate shall be quoted. A conditional tender is liable to be rejected out rightly at the discretion of the accepting authority. In the alternative, the accepting authority may treat the conditions as nil and void and make a counter offer to the tenderer to do the work and the premium or rebate quoted by him without the condition. If the contractor who submitted the tender refuses to accept the said counter offer to do the work at the premium of rebate quoted by him without the conditions within one week of the said offer having been made by the accepting authority, the earnest money which a complete the tender shall stand forfeited and the contractor shall have not claim to the same whatsoever. 
Rule No.9: Any person who submits a tender shall fill up the usual printed form stating the percentage above or below the ceiling rates at which he is willing to undertake the work. Only one single rate of percentage above or below on all items ( all Civil, Public Health and Electrical items including all N.S items of civil, public health and electrical items ) shall be mentioned in the space provided in the Tender Form. Any rate entered outside this space may render the tender invalid. If contractor quotes more than one rate, in that case only lower or lowest of the rates so quoted shall be considered and a counter offer shall be made to him accordingly at the lowest of the rates quoted by him and in the event of his not accepting the same the earnest money that accompanied the tender shall stand forfeited and the contractor shall have no claim to the same whatsoever. 


	   
 

	
	











Executive Engineer
TENDER FOR WORK (FORM OF BID)
	I/We hereby tender for the execution for the Haryana Prathmik Shiksha Pariyojna Parishad  (HPSPP)(here in after referred to as Parishad ) works  specified in the underwritten memorandum within the time specified  in such memorandum at:


	I 





(In figures)

              (In Words)

	Percent ABOVE/BELOW the ceiling Rates worked out as under:-

(i) For all HSR Items---( HSR rates + approved premium as applicable on the date of tender)

(ii) For N.S Items---       Rates provided in the bidding documents. 
(The single percentage above or below shall be applicable for all HSR items and N.S items of Civil, Public Health and Electrical works.)

and in accordance in all respects with the specifications, drawings and instructions in writing referred to in Rule 1-therof and in Clause II of the annexed conditions and with such materials as are Provided for by the Engineer-in-charge in all other respect in accordance with such conditions so far as applicable.
	

	                       Enter both the rates in words and figures only in this space provided above. In the event of variation of rate in words and figures, tender may be rejected or otherwise the lower value only shall be considered. Only single percentage on all items of DNIT is to be entered, in case more than one percentage is entered, the tender will be rejected.   


MEMORANDUM

	

	a) General Description :                         Renovation of DIET building in Sector-2, Panchkula.                        
- ( i/c Civil , P.H & E.I Works and Boundary wall) 

b) Estimated Cost: 
Rs. 18.24 lacs

	

	C )Earnest money : 
Rs 0.37 lacs/0.19 lacs



d) Security Deposit
10% subject to a maximum of 5% 

(including earnest money)  


e) Percentage, if any, to be
10% subject to maximum of 5 % of the agreement                              deducted from bill.
amount. 
f)Time allowed for the work 
from date of allotment of work:  
3 Months

	


Should this tender be accepted I/We hereby agree to abide by and fulfill all the terms and provisions of the said conditions of contract annexed hereto so far as applicable or in default thereof forfeit to and pay to the Parishad or its successors in office, the sums of money mentioned in the said conditions.

The sum of Rs.---------------------------- is herewith forwarded in call deposit receipt , demand draft  No.--------------------- Dated --------------as earnest money the full value of which is to be absolutely forfeited by the Parishad or its successors in office,  without prejudice to any other rights or remedies of the said Parishad ,  or its successors in office should I/We fail to commence the works specified in the above memorandum or otherwise the said sum of Rs.------------- shall be retained by the Parishad on account of the security deposit specified in clause 1 of the said conditions of contract. Should I/We withdraw or modify the tender within the period of bid validity, my/our earnest money will stand forfeited to the said Parishad. 









(Signature of the Contractor)


Dated the ________

Day of________
___________  2011


Witness



Occupation


The above tender is hereby accepted by me for and on behalf of the Parishad.


Dated the_________

Day of___________ _______   2011










Signature of the 










Officer by whom accepted 







SECTION-3 (i)
INSTRUCTIONS TO BIDDERS

General

1.

Brief particulars are listed below, However tender documents may be referred to for correct appreciation of scope of work, conditions of contract, specifications etc.

	1.
	Name of Work
	Renovation of DIET building in Sector-2, Panchkula.

	2
	Scope of work
	As per schedule attached. 


	3
	Duration
	3 (Three) Months

	4
	Estimated cost of the project
	Rs. 18.24 lacs 

	5
	Validity of the tender
	90 days after deadline date for submission of tenders

	6
	Cost of tender document (non refundable)
	Rs 1000/-

	7
	Earnest Money to be accompanied with the tender
	Rs 0.37 lacs/ Rs 0.19 lacs from Contractor/society 

	8
	Earnest Money Deposit
	DD/Pay Order drawn in favour of State Project Director, Haryana Prathmik Shiksha Pariyojna Parishad, Panchkula. 

	9
	Security deduction from running bills
	10% subject to a maximum of 5% of the agreement amount.

	10
	Defect Liability Period-cum-Maintenance period
	6 months (Six months) 


2.

Important dates etc. in respect of this tender are listed below:-

	1
	Place of receipt of Tenders (physically)
	O/o HPSPP, Shiksha Sadan, Sec-5, Panchkula .

	2
	Date and Time for Opening of EMD and Technical Envelopes
	07-12-2011 at 3.00 PM

	3
	Place of Opening of Bid
	0/o Haryana Prathmik Shiksha Pariyojna Parishad, Shiksha Sadan, Sector -5, Panchkula. 


3. Tenders can be purchased from the office of the undersigned. 

4. Plans and detailed architectural drawings, structural drawings and specifications can be seen in the office of the undersigned on any working day during working hours. 
5. The Jurisdiction of the courts shall be at Chandigarh/Panchkula.

6. In the case the day of opening of tenders happens to be a holiday, the tender will be opened on the next working day at the same venue at the same time. However, the time, date and place of receipt of tenders and other conditions will remain unchanged. 

7. Parishad reserves the rights to open or not to open any tender and to reject any or all the tenders without liability whatsoever. 

8. Canvassing of any kind is prohibited. 

9. Bidding is open to all eligible bidders meeting the eligibility criteria. One bidder can submit only one bid. All costs of preparing tender including visits to site and carrying out investigation and research are to bidders account. The bidders are advised to visit the site of works and inspect the drawings and specifications in the office of the Parishad in their own interest and at their own cost.
10. Parishad may modify the bidding documents by using agenda before the deadline for submission of bids. Any addendum thus issued shall become a part of bidding document. 

Eligibility Criteria 

11. Only those who are enlisted as Building contractor with any of the State Govt./Central Govt. Departments/undertakings, Corporations etc. and  satisfy the eligibility criteria specified in the bid document are eligible for bidding.
Procedure for submission of documents

12. The submissions shall be made in 2 sealed envelopes-Envelope A and Envelope B, both these envelopes again being together put in another sealed envelope shall be superscribed as “tender for the <<Name of Work>>” and Name of Agency clearly written on the envelope. 
Envelope A

Envelope A shall be subscribed as 
Renovation of DIET building in Sector-2, Panchkula. 
  “Prequalification documents” and Name of Agency clearly written on the envelope. The envelope shall contain the following

a. Submissions for prequalification in the shape of letter prescribed format as also the required Annexure.  
b. Earnest money DD/Pay Order drawn in farour of SPD/Haryana Prathmic Shiksha Pariyojna Parishad, Panchkula.
Envelope B

Envelope B shall be super scribed as:           Renovation of DIET building in 

      Sector-2, Panchkula. 
“Financial bid” and Name of Agency clearly written on the envelope.
13. The financial Envelope should not at all contain any condition etc. 
Preparing Envelope A Documents
14. Documents mentioned in the letter “Submissions for pre-qualifications’ should be carefully attached and also listed in the list of enclosures at the end of the letter.

15. Particular about the company and its promoters should be given in an unambiguous manner. 

16. Enlistment/registration certificates and the statement should clearly show the validity, category and class of the registration and the particulars of the registration/enlisting authority to enable verification.

17. Declaration regarding resources including the plant and machinery proposed to be deployed should be given.  For other submissions, any format can be adopted by the bidder ensuring clarity of submissions amenable to clear interpretations. In case of interpretation of documents/submissions being involved, the bidder may not be given a chance to explain his submissions.
Procedure for opening of tender

18. On the due date and appointed time the Envelope A of all bids received would be opened first in the presence of those authorized representatives of bidder who choose to be present. 

19. Bids of only those who are considered eligible / responsive for further process shall only be opened. 

Miscellaneous 

20. Tenders submitted without earnest money shall not be opened and returned `                                                                   unopened. 

21. Conditional tenders will not be entertained at all and are liable to be rejected summarily. 
22. Bids which are dependent upon the quotations of other bids, shall be summarily rejected.
23. There should not be any alternations in the bidding documents. In case any alteration is found at any stage, the tender shall be liable for rejection summarily without further appeal. 

24. The interested agencies can submit the tenders in person or through registered post (AD) or speed post ensuring that the same reaches the appropriate authority at the appointed place before the deadline. Department shall not be responsible for postal delays, if any. Reaching the tender to the appropriate authority is Bidder’s responsibility. 

25. All pages of the tender should be signed by the bidder. Only single percentage is to  be quoted in figures as well as in words at the place provided for this purpose. If there is discrepancy in the figures and the words, the rates given in the words shall govern unless it is clearly repugnant in the context. 
26. Defaulting agencies in respect of performance of the contract after its award shall render them liable to be debarred from further tendering for a period of two years besides the contractual remedies provided in the contract. 

27. Bidder must strictly abide by all the stipulations set forth while bidding for the work. In case any bidder does not comply with the procedure prescribed, it may be presumed that he is not interested in bidding and the work may not be let out to him. 
28.
The tenders shall initial all corrections in his tender. None compliance with   the   conditions will render the tender liable to rejection.
29.               The contractor, whose tender is accepted will be required to execute a contract 

deed on the conditions contained in the prescribed form mentioned above 

and will be required to furnish security for the due fulfillment of his contract. 

The security will consist of deduction of ten percent subject to a maximum of 

5% from the payments to be made on account of work done. The earnest 


money mentioned above will be treated as part of the security.
30.              
The validity of the tender shall be 60 days. 

31.               Any tender with shorter validity than prescribed in the bidding documents will 
be  summarily rejected.

32.               Should the bidder modify or withdraw his bid during the period of bid validity, 
his earnest money shall be forfeited out rightly. 

33.             
Conditional tenders are liable to be rejected.

34.         
The Bidder, at his own cost, responsibility and risk, is encouraged to visit, 
examine and familiarize himself with the site of works and its surroundings 
including source of earth, water, road, aggregates etc. and obtain all 
information that may be necessary for preparing the bid and entering into a 
contract for construction of the works. Particular attention may be given 
regarding availability of water. Water which is not suitable for construction as 
per relevant IS Standards will not be allowed to be used under any 
circumstances.
35             
The Bidder in his own interest is advised to familiarize himself regarding rate 
of taxes, duties, cess, surcharge etc. as applicable under this contract.
36.


The Parishad will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in 

competing for the contract in question and will declare the firm ineligible, 

either indefinitely or for a stated period of time, to be awarded a contract with 

a Parishad.
37.


A Bidder shall not be permitted to bid for works in the Parishad, if his or his 

spouse’s near relative (defined as first blood relations, and their spouses) is 

posted as Gazetted Officer in the Parishad.

.

SECTION-3 (ii)

ELIGIBILITY FOR PRE-QUALIFICATION FOR AWARD OF CONTRACT
(1)  To qualify for award of the Contract, each Bidder in its name should have in the last Five years i.e. 2006-2007 to 2010-2011.

a) The applicant should have satisfactorily completed at least three similar works costing each not less than amount equal to 60% of cost of work or two similar works each costing not less than 80% of cost of work or one similar work costing not less than 100% of cost of work of buildings project during the last five years. Cost of work shall mean gross value of the completed work including the cost of materials supplied by the Govt. Client, but excluding those supplied free of cost. This should be certified by an officer not below the rank of Executive Engineer, /Project Manager or equivalent (calculated on the basis of 8% value added compounded per year).

b) The applicant should have had minimum annual financial turnover of 100% of cost of work in any one financial year during last three years. This should be duly audited by a Chartered Accountant (8 % compounded value per year to be added)

Note:-
Only building work will be considered as similar work . Any other type of work will not be considered as similar work. The works executed for State Governments/Center Government Departments and their Board and Corporations undertaking etc. shall only be considered.  
QUALIFICATION INFORMATION
                                         This information to be filled in by the Bidder in the following pages will be used for purposes of post qualification as provided in the Bid documents.

This information will not be incorporated in the Contract.

1
Constitution or legal status of Bidder

: __________________________

[Attach Copy]


Place of registration




: __________________________


Principal place of business



: __________________________


Power of attorney of signatory of Bid


: __________________________
1.2   
Total value of Civil Engineering 




Construction work executed and payment



received in the last three years (in Rs. 

2008-2009


Lacs)—(Attach certificates from 


2009-2010


Chartered Accountant)



2010-2011
1.3 
Work performed as prime contractor (in the same name) on works of similar 

             nature over the last seven years.

	Project Name
	Name of Employer
	Description of Work
	Contract No.
	Value of contract (Rs. Crores)
	Date of issue of work order
	Stipulated period of completion
	Actual date of completion
	Remarks explaining reasons for delay 

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	


* Attach certificates from the Engineer(s)-in-Charge

2.0 Bidders should provide any additional information required to fulfill the requirements.

Note:      1. 
The Employer shall have the authority to get the statements/submissions furnished by the bidders verified from the concerned officers/offices.


       2.  
Bidders making false or misleading representations or submissions in the forms, Statements and attachments submitted in proof of qualification requirement shall be debarred from future tendering and shall also be blacklisted in addition to disqualification for the work apart from forfeiture of earnest money.
                                                          SECTION-4 (i)
CONDITIONS OF CONTRACT

1. The person/ persons whose tender may be accepted (hereinafter called the Contractor) shall permit Parishad at the time of making any payment to him for work done under the contract to deduct such sum as will (with the earnest money deposited by him) amount to 10% subject to a maximum of 5% of all moneys so payable. Such deductions shall be held by Parishad by way of security deposit. All compensation or other sums of money payable by the Contractor to the Parishad under the terms of this contract may be deducted from the security deposit account or from any sums which may be due or may become due to the Contractor by Parishad on any account whatsoever. In the event of his security deposit being reduced by reason of any such deduction, the Contractor shall within ten days thereafter make good in cash any sum or sums which may have been deducted from his security deposit.
2.
The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor. The work shall throughout the stipulated period of the contract be proceed with all due diligence (time being deemed to be the essence of the contract on the part of the contractor) and the contractor shall pay as compensation an amount equal to 0.5%   (half percent) of the agreement amount, rounded off to the nearest thousand, per week or part thereof for the period that the completion date is later than the intended completion date. Liquidated damages at the same rate shall be withheld if the contractor fails to achieve the milestones given below.  However in case the Contractor achieve the next milestones the amount of the liquidated damages already withhold shall be restored to the contractor by adjustment in the next payment certificate. The total amount of the liquidated damages shall not exceed 10% (Ten percent)  of the agreement amount . The Employer may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages shall not affect the Contractor’s other liabilities.

                      The milestones to be achieved:
1. 40% of the entire contract work up to 1/2 of the 
period allowed for completion of work.

2. 80% of the entire contract work up to 5/6 of the period allowed for completion of work.

If the Intended Completion date is extended after liquidated damages have been paid, the Parishad shall correct any overpayment of liquidated damages by the contractor by adjusting the next payment certificate.

The Intended Completion date is the date on which it is intended that the contractor shall complete the works. The intended completion date may be revised by issuing an extension of the time.
3.               In any case, in which under any clause or clauses of this contract the Contractor has rendered himself liable to pay compensation amounting to the whole of his security deposit (whether paid in one sum or deducted by installments), the Executive Engineer on behalf of the Parishad shall have power to adopt any of following course as he may deem best suited to the interest of Parishad.
(a) To rescind the contract of which rescission notice in writing to the Contractor under the hand of the Executive Engineer dispatched by registered post to the address of the Contractor given in the Tender shall be conclusive evidence and in which case the security deposit of the Contractor shall stand forfeited and be absolutely at the disposal of Government.   

(b) 
To employ labour and to supply materials to carry out the work, or any part of the work debiting the Contractor with the cost of the labour and the price of the materials and crediting him with the value of the work done at the same rates as if it had been carried out by the Contractor under the terms of his contract. The certificate of the Executive Engineer as to the value of the work done, and quantity, rate & amount of the labour and material employed for doing the work shall be final and conclusive against the Contractor.
 (c)  To measure the work of the Contractor and to take such part there-of as shall be unexecuted out of his hands and to give it to another Contractor to complete. In such case, any expends which may be incurred in excess of the sum which would have been paid to the original Contractor shall be borne and paid by the original Contractor. Certificate in writing of the Executive Engineer in respect of work taken out of the hands of original Contractor, and the excess expenditure incurred shall be final and conclusive. This money may be deducted from any money due to him by Government under the contract or otherwise or from his security deposit.

In the event of any one or more of the above courses being adopted by the Executive Engineer, the Contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any material or entered into any engagement or made any advances on account of or with a view to the execution of the work for the performance of the contract. 

In case the action is taken under any of the provisions aforesaid, the Contractor shall not be entitled to recover or be paid any sum for any work actually executed under the contract, unless and until the Executive Engineer will have certified in writing the performance of such work and the value payable in respect thereof and he shall only be entitled to be paid the value so certified.

4.
In any case in which any of the powers conferred upon the Executive Engineer by clause 3 hereof, shall have become exercisable and the same shall not be exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such power shall notwithstanding be exercisable in the event of any future case of default by the Contractor and the liability of the Contractor for past and future compensation shall remain unaffected.  

In the event of the Executive Engineer exercising either of the power (a) or (c) vested in him under the preceding clause he may, if he so desires, take possession of all or any tools, plants materials and stores in or upon the works, or the site there of belonging to the contractor or procured by him and intended to be used for the execution of the work or any part thereof paying or allowing for the same in account at the contract rates or in case of these not being applicable at current market rates to be certified by the Executive Engineer whose certificate thereof shall be final. 
Otherwise the Executive Engineer may by notice in writing to the Contractor or his clerk of the works, foreman or other authorized agent require him to remove such tools and plant material or stores from the premises within a time to be specified in such notice. In the event of the Contractor failing to comply with any such requisition, the Executive Engineer may remove them at the Contractor's expense or sell them by auction or private sale on account of the Contractor and at his risk in all respects and the certificate of the Executive Engineer as to the expense of any such removal and the amount of the proceeds and expenses of any such sale be final and conclusive against the Contractor.

5.
If the Contractor shall desire an extension of time for the completion of the work on the grounds of his having unavoidable hindrance in its execution or on any other ground, he shall apply in writing to Executive Engineer within 30 days of the date of the hindrance, on account of which he desires such extension as aforesaid. The Parishad shall, if in its opinion (which shall be final) reasonable grounds be shown there-for, authorize such extension of time, if any, as may, in its opinion be necessary or proper.

5.A 
Contractor shall deliver in the office of the Executive Engineer, on or before the 10th  day of every month,  a return showing details of any work claimed for as extra and such return shall also contain the value of such work as claimed by the Contractor, which value shall be based upon the rates and prices mentioned in the contract or in the Haryana Schedule of Rates read with the premiums fixed by the Central Zonal Committee on the approval of Direction Committee of Chief  Engineers as in force on the date of submission of the tender (these two documents read together to be hereinafter referred as HSR). The Contractor shall include in such monthly return particulars of all claims of whatever kind and however arising which at the date thereof he has or may claim to have against the Government under or in respect of or in any manner arising out of the execution of work. The Contractor shall be deemed to have waived all claims not included in such return and will have no right to enforce any claims not so included whatsoever be the circumstances.

6.
Within 10 days of the completion of the Work, the contractor shall give notice of such completion to the Engineer-in-charge. Within 30 days of such notice the Engineer-in-charge shall get the work inspected. If there is no defect in the work, he without prejudice to the right of Parishad under any clause thereinafter contained shall furnish the Contractor with a certificate of completion, otherwise a provisional certificate of completion indicating (a) defects to be rectified and/ or (b) for which payment shall be made at reduced rates shall be issued. But no certificate of completion, provisional or otherwise, shall be issued, nor the work shall be considered to be complete until the Contractor shall have removed from the premises all scaffolding, surplus material, rubbish etc. and cleaned off dirt from all wood work, doors, windows, walls, floors etc. and not until the Work shall have been measured by the Engineer-in-charge. If the Contractor shall fail to comply with the requirements of this clause on or before the date fixed for completion of the work, the Engineer - in charge may, at the expense of the Contractor, clean off such dirt as aforesaid and remove such scaffolding, surplus materials, rubbish etc. and dispose off the same as he thinks fit. The Contractor shall pay forthwith the amount of all expenses so incurred. Further, the Contractor shall have no claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale thereof.

7.
The Contractor shall, on submitting bill there-for, be entitled to receive a monthly payment proportionate to the part thereof then executed to the satisfaction of the Engineer - in – charge, whose certificate of the sum so payable shall be final and conclusive against the Contractor. All such intermediate payments shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed. The running/ interim payments shall not preclude the requiring of bad, unsound and imperfect or unskillful work to be removed and taken away and reconstructed or re-erected. Nor shall it be considered as an admission of the due performance of the contract or any part thereof in any respect or the accruing of any claim of the Contractor. Nor shall it conclude, determine, or affect in any way the powers of the Engineer-in-charge under these conditions or any of them as final settlement and adjustment of the accounts or otherwise or in any other way vary or affect the contract. 

8.
A bill shall be submitted by the Contractor each month on or before the date fixed by the Engineer - in – charge for the work executed in the previous month. The Contractor shall submit all bills on the printed forms available with the department. The charges in the bills shall always be entered at the rates specified in the tender. In case of any extra work ordered in pursuance of these conditions, and not mentioned or provided for in the tender, at the rates hereinafter provided for such work. Final bill in respect of the Contract shall be submitted by the Contractor within 30 days of the date fixed for completion of the Work or the date of the certificate of completion furnished by the Engineer-in-charge. Engineer - in – charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, if possible, before the expiry of 10 days from the presentation of the bill. If the Contractor does not submit the bill within the time fixed as aforesaid, the Engineer-in-charge may depute a subordinate to measure up the said work in the presence of the Contractor, whose countersignature to the measurement list will be sufficient warrant. The Engineer - in - charge may prepare a bill from such list which shall be binding on the Contractor in all respects. 
If the Contractor fails to attend at the measurements, or fails to countersign or to record the difference within 7 days from the date of measurement in the manner required by the Engineer-in-charge, then measurements taken by the Engineer-in-charge or by the subordinate deputed by him, as the case may be, shall be final and binding on the Contractor and the Contractor shall have no right to dispute the same.  

Any excess payment made to the Contractor inadvertently or otherwise under this contract or any account whatever and any other sum to be due to Government by the Contractor in respect of this contract or any other contract or any other contract or work order or on any account whatever may be deducted from sum whatever payable by Government to the Contractor either in respect of this contract or any work order or contract or any other account by any other department of the Government.

9.

 The contractor shall submit all bills on the printed forms to be had on application at the office of the Engineer-In-Charge, and the charges in the bill shall always be entered at the rates specified in the tender or in the case of any extra work ordered in pursuance of these conditions, and not mentioned or provided for in the tender at the rates hereinafter provided for such work.
10.
If it is required that the Contractor shall use certain store to be provided by the Engineer - in – charge, the Contractor shall be supplied with such materials and stores at such prices as specified in the Schedule attached hereto. The Contractor shall be supplied with such materials and stores required from time to time to be used by him for the purpose of the contract only, and the value of the full quantity of materials and stores so supplied at the rates specified is the said Schedule may be set off or deducted from any sums then due or thereafter to become due to the Contractor under the contract, or otherwise against or from the security deposit. All materials supplied to the Contractor shall remain the property of the Contractor, but shall not on any account be removed from the site of the work without the written permission of the Engineer - in - charge, and shall at all times be open to inspection by him. Any such materials remaining unused and in perfectly good condition at the time of the completion of the contract, shall be returned to the Engineer - in - charge's store. But the Contractor shall not be entitled to return any such materials unless the Engineer-in-charge consents such return, and shall have no claims for compensation on account of any such materials so supplied to him as aforesaid being unused by him, or for any wastage or damage to any such materials.

11.
The  Contractor shall execute the whole and every part of the  work in most substantial and workman like manner and both as  regards materials and otherwise in every respect in accordance with the specifications. The Contractor shall also conform exactly fully and faithfully to the designs, drawings and instructions in writing relating to the work signed by the Engineer - in – charge and lodged in the office and to which the Contractor shall be entitled to have access at such office, or at the site of the work for the purpose of the inspection during office hours. The Contractor shall, if he so requires, be entitled at his own expense to make or    cause to be made copies of the specifications, and of all such designs, drawing and instructions as aforesaid.

11.A.  
The Engineer-in-Charge shall have full powers, at all times to object of  the employment of any workman, foreman, or other employee on the   works by the contractor and if the contractor shall receive notice in  writing from the Engineer-in-Charge requesting the removal of any such  man or men from the work the contractor shall comply with the request  forthwith.

           No such workman, foreman or other employee after his removal from the works by request of the Engineer-in-Charge shall be re-employed or reinstated on works by the contractor at any time, except with the previous approval in writing of the Engineer-in-Charge.
The contractor shall not be entitled to demand the reason from           the Engineer-in-Charge for requiring the removal of any such workman, foreman or other employees.
12. 
The Engineer - in – charge shall have power to make any alteration in, omissions from, addition to or substitutions for the original specifications, drawing designs and instructions that may appear to him to be necessary or advisable during the progress of the work.  The Contractor shall be bound to carry 
out the work in accordance with such instructions given to him in writing signed 
by the Engineer - in – charge. Such alterations, omissions, additions or substitutions shall not invalidate the contract. Such altered, additional or substituted work which the Contractor may be directed to do in the manner above specified as part of the work shall be carried out by the Contractor on same conditions in all respects on which he agreed to do the main work. The time for the completion of the work shall be extended in the proportion the altered, additional or substituted work bears to the original contract work and the certificate of the Engineer - in - charge shall be conclusive as to such proportion. 

The rates for such altered, additional or substituted work under this clause shall be worked out in accordance with the following provisions in their respective order:

a) If the rates for altered, additional or substituted work are specified in the contract for the Work, the Contractor is bound to carry out the additional, altered or substituted work at the same rates as are specified in the contract for work. 

b) If the rates for the altered, additional or substituted work are not specifically provided in the contract for the Work, the rates will be derived from the rates for a similar class of work as are specified in the contract for the work.

c) If the altered, additional or substituted work includes any work for which no rate is specified in the contract and cannot be derived from the similar class of work in the contract, then such work shall be carried out at the HSR rates subject to the same percentage above or below as the total tendered amount bears to the estimated cost of the entire Work put to tender.

d) If the rates for the altered, additional or substituted work cannot be determined in the manner specified above then the Contractor shall, within 7 days of the date of receipt of order to carry out the work, inform the Engineer - in - charge of the rate which he intends to charge for such class of work.  If the Engineer - in – charge does not agree with this rate, he shall by notice in writing be at liberty to cancel his order to carry out such class of work and arrange to carry it out in such manner as he may consider advisable provided always that if the Contractor shall commence work or incur any expenditure in regard thereto before the rates shall have been determined lastly herein before mentioned, then and in such case he shall be entitled to be paid in respect of the work carried out or expenditure incurred by him prior to the date of determination of the rates as aforesaid according to such rate or rates as shall be fixed by the Engineer-in-charge. 

In the event of a dispute the decision of the Parishad shall be final.

13. If at any time after the commencement of the work, the Parishad shall for any reason whatsoever not require the whole work, or part thereof, as specified in the contract to be carried out, the Engineer - in - charge shall give notice in writing of the fact to the Contractor who shall have no claim to have any payment or compensation whatsoever on account of any profit or advantage, which he might have derived from the execution of the work in full, that which he did not derive in consequence of the full amount of the work not having been carried out. The Contractor shall also not have any claim for compensation by reason of any alterations having been made in the original specifications, drawings, designs and instructions which shall involve any curtailment of the work as originally contemplated.
14. If it shall appear to the Engineer - in - charge or his subordinate-in-charge of the work, that any work has been executed with unsound, imperfect or unskillful workmanship or with materials of any inferior description, or that any materials or articles provided by him for the execution of the Work are unsound or of a quality inferior to that contracted for or otherwise not in accordance with the contract, the Contractor shall, on demand in writing which shall be made within 6 months of the completion of the Work from the Engineer - in - charge specifying the work, materials or articles complained of, notwithstanding that the same may have been passed, certified and paid for, forthwith rectify or remove and reconstruct the work so specified in whole or in part, as the case may require or as the case may be, remove the materials or articles so specified and provide other proper and suitable materials or articles at his own proper charge and cost. In the event of his failing to do so within a period to be specified by the Engineer - in - charge in his demand aforesaid, the Contractor shall be liable to pay compensation at the rate of 1% of the estimated cost of the Work (as shown in the tender) for every day not exceeding ten days, while his failure to do so shall continue. In the case of any such failure, the Engineer - in - charge may rectify or remove and re-execute the work or remove and replace with others, the materials or articles complained of, as the case may, be at the risk and expense in all respects of the Contractor.

15. All work under or in course of execution or executed in pursuance of the contract shall at all times be open to the inspection and supervision of the Engineer - in - charge and his subordinates and the Contractor shall at all times, during the usual working hours, and at all other times at which reasonable notice of the intention of Engineer - in - charge or his subordinate to visit the Work shall have been given to the Contractor, either himself be present to receive orders and instructions or have a responsible agent duly accredited in writing present for that purpose. Orders given to the Contractor's agent shall be considered to have the same force as if they had been given to the Contractor himself.

16. The Contractor shall give not less than 7 days’ notice in writing to the Engineer - in - charge or his subordinate-in-charge of the work before covering up or otherwise placing beyond the reach of measurement any work in order that the same may be measured and correct dimensions thereof be taken before the same is so covered up, placed beyond the reach of measurement, and shall not cover up or place beyond the reach of measurement any work without the consent in writing of the Engineer - in - charge or his subordinate - in - charge of the work. If any work shall be covered up or placed beyond the reach of the measurement without such notice having been given or consent obtained the same shall be uncovered at the Contractor's expenses or in default there of no payment of allowances shall he made for such work or the materials with which the same was executed.

17. If the Contractor or his workers shall break, deface, injure or destroy any part of building in which they may be working, or any building, road kerb, fence, enclosure, water pipe, cables, drains, electric or telephone posts or wires, trees, grass or cultivated ground contiguous to the premises on which the Work or any part of it is being executed, or if any damage shall happen to the work while in progress from any cause what ever or if any defect, shrinkage or other faults of imperfections appear in the Work within 12 months after a certificate final or otherwise of its completion shall have been given by the Engineer - in – charge as aforesaid, the Contractor shall, upon a receipt of a notice in writing in that behalf, make the same good at his own expense. In default, the Engineer - in - charge may cause the same to be made good by other workmen and deduct the expense from any sums that may be then, or at anytime thereafter may become due to the Contractor, or from his security deposit or the proceeds of sale thereof or of a sufficient portion thereof. 

 18. 
The Contractor shall supply at his own cost all materials (except such special materials, if any as may in accordance with the Contract be supplied from Engineer-in-charge’s stores), plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary works requisite for proper execution of the work, whether original, altered or substituted and whether included in the Specifications or other documents forming part of the Contract referred to in these conditions or not or which may be necessary for the purpose of satisfying or complying with requirements of the Engineer-in-charge as to any matter as to  which under these conditions he is entitled to be satisfied or which he is entitled to  require together with carriage there-for to and from the work. The Contractor shall also supply without charge the requisite number of persons with the means and materials necessary for the purpose of setting out work and counting, weighing and assisting in the measurement or examination at any time and from time to time of the Work or materials. Failing his so doing the same may be provided by the Engineer – in – charge at the expense of the Contractor and the expenses may be deducted from  any  money due to the Contractor or from his security deposit or the proceeds of sales thereof or of sufficient contract portion thereof. .  
The Contractor shall also provide all necessary fencing and lights required to protect the public from accident. He shall be bound to bear the expenses of defense of every suit, action or other proceedings, at law that may be brought by any person for injury sustained owing to neglect of the above precautions and to pay any damages and costs which may be awarded in any such suit, action or proceedings to any such persons or which may with the consent of the Contractor be paid to compromising any claim by any such person.

 18.A

  The final bill of the contractor shall not be paid unless or until he furnishes to the satisfaction of the Engineer-in-Charge a proof of the price of the earth used for the works having been fully paid to the owners of the land from which the earth was removed or of the matter having been amicably settled with them. The contractor shall also be liable to indemnity the Government against all claims made proceedings and action taken by any person in respect of the price of the earth removed by the contractor from his land for the work against all losses, damages cost and expenses which the Government may suffer or incurred as a result of a such claims.

19. The Contractor shall, unless otherwise provided in the contract, make his own arrangements for the engagement of all staff and labour and for their payment, housing, feeding and transport. The Contractor, shall if required by the Engineer-in-charge, deliver him a return in detail at specified intervals showing the staff and the numbers of several classes of labour from time to time employed by the Contractor for the Work. The Contractor shall abide at all times by all applicable labour laws and rules made there-under, regulations, notifications and bye-laws of the State or Union Government or Local Authority. The Contractor shall keep the Parishad indemnified in case any action is taken against the Parishad on account of contravention of any of the provisions of any Act or rules or regulations etc. The Engineer - in – charge shall have full powers, at all times, to object to the employment of any staff or workman on the Works by the Contractor. If the Contractor shall receive notice in writing from the Engineer - in - charge requesting the removal of any such person or persons from the work, the Contractor shall comply with the request forthwith. No such person shall be re-employed or reinstated on works by the Contractor at any time except with the previous approval in writing of the Engineer - in - charge. The Contractor shall not be entitled to demand the reason from the Engineer - in – charge for requiring the removal of any such person.
20.
In every case in which by virtue of the provisions of section 12 sub section (1) of the workman’s Compensation Act, 1923 (with latest revisions/amendments) Government is obliged  to pay compensation to a workman employed by the contractor in execution of works, Parishad will recover from the contractor the amount of the compensation to be paid and without prejudice to the rights of Parishad under Section 12 sub section (2) of the Act, Parishad shall be at liberty to recover such amount of any part Contract may be rescinded and security deposited forfeited for inbletting bribing or if contract becomes insolvent.

Parishad shall not be bound to contest any claim made against it under section 12 sub section (1) of the said Act, except on the written request of the contractor and upon his giving to Parishad full security for all cost for which Parishad might become liable in consequence of contesting such claim.

  21.
The contract shall not be assigned or sublet without the written approval of the Engineer - in - charge. And if the Contractor shall assign or sublet his contract or attempt to do so or become insolvent or commence any in-solvency proceedings or make any composition with his creditors or attempt to do so or give any bribe, gratuity, gift, loan, requisite reward of advantage, pecuniary or otherwise shall either directly or indirectly be given, promised or offered by the Contractor or any of his servants or agents to any public officer or person in the employ of Parishad in any way relating to his office or employment or if any such officer or person shall become in any way directly or indirectly interested in the Contract, the Engineer - in - charge may thereupon by notice in writing rescind the Contract and the security deposit of the Contractor shall thereupon stand forfeited and be absolutely at the disposal of the Parishad and the same consequences shall ensure as if the Contract had been rescinded under Clause 3 hereof and in addition the Contractor shall not be entitled to recover or be paid for any work there-for actually performed under the Contract.  

22.
All sums payable by way of compensation under any of these conditions shall be considered as reasonable compensation to be applied to the use of Parishad without reference to the actual loss or damage sustained, and whether or not any damages shall have been sustained.

22.A.
Any excess payment made to the contractor inadvertently or otherwise under this contract or any account whatever and any other sum bound to be due to Parishad contractor in respect of this contract or any other contract or work order or on any account whatever may be deducted from sum whatever payable by Parishad to the contractor either in respect of this contract or any work order or contract or any other account by any other department of the Government.

23. 
In the case of tender by partners any change in the constitution of the firm shall be forthwith notified by the Contractor to the Engineer - in - charge for his information. Also, all changes in postal address of the Contractor shall be notified by him to the Executive Engineer-in-charge through a registered in-land letter only or an acknowledgement of the Executive Engineer on the photocopy of the notification. All notices sent to the address given in the tender, or notified under this clause by the Contractor to the Executive Engineer – in – charge shall be sufficient notice to the Contractor and no plea of letter not having been delivered to him shall be admissible as a defense of the Contractor on any matter. 

24.
All works to be executed under the contract shall be executed under the direction and subject to the approval in all respects of the Engineer-in-charge who shall be entitled to direct at what point or points and in what manner they are to be commenced and from time to time carried on.

25.
 No claims for payment of an extra ordinary nature such as claims for a bonus for extra employed in completing the work before the expiry of the contractual period at the request of the Engineer - in - charge or claims for compensation where work has been temporarily brought to a standstill though no fault of the Contractor shall be allowed unless and to the extent that the same shall have been expressly sanctioned by the Haryana Govt. under the signature of its Secretaries.

   25.A        Dispute
(25.A.1) If any dispute/ difference of any kind whatsoever shall arise between the Parishad / his authorized agents and the Contractor in connection with or arising out of this contract at any time that is (i) whether before its commencement or during the progress of the work or after its completion (including maintenance, if a part of the contract) (ii) and whether before or after the termination/ abandonment/ breach of the contract, it shall in the first instance be referred with full details to the  Executive Engineer - in - charge of the work at the time.

(25.A.2) The Executive Engineer-in-charge shall within a period of 60 days after being requested in writing by the Contractor to do so, convey his decision to the Contractor and subject to arbitration as hereinafter provided such decision in respect of every matter so referred shall be final and binding upon the Contractor. In case the work is already in progress, the Contractor will proceed with the work 
on receipt of the decision by the Executive Engineer- in - charge as aforesaid with 
all due diligence whether he or the Parishad / his authorized agent requires 

arbitration as hereinafter provided or not.
(25.A.3) If the Executive Engineer - in - charge of the work has conveyed his decision to the Contractor and no claim to arbitration has been filed with him by the Contractor within a period of 60 days from the receipt of letter communicating the decision the said decision shall be final and binding upon the Contractor and will not be a subject matter of arbitration at all.

(25.A.4.) If the Executive Engineer - in - charge of the work fails to convey his decision within a period of 60 days after being requested as aforesaid, the Contractor may within further 60 days of the expiry of first 60 days from the date on which request has been made to the Executive Engineer - in – charge, request the Executive Engineer - in - charge that the matter in dispute be referred to arbitration, as hereinafter provided.

(25.A.5) The appointment of the arbitrator for arbitrating the disputes/ differences so referred to arbitration shall be made only by the Financial Commissioner and Principal Secretary to Govt. of Haryana School Education Department after the Contractor furnishes to the satisfaction of the Executive Engineer - in - charge of the work, a security deposit of a sum determined according to details given below: 
	Amount of Claim
	Security Deposit

	Total Claim value less than or equal to Rs. 10,000/-
	2% of the Claim Amount.

	Total Claim > Rs.10,000 but less than or equal to Rs. 1 lac.
	5% of the Claim Amount.

	Total Claim > Rs. 1 lac
	10 % of the Claim Amount.


(25.A.6)
This security shall on the termination of the arbitration proceedings be adjusted against the cost if any, awarded by the arbitrator against the claimant party and the balance remaining after such adjustment in the absence of any such cost being awarded the whole of the sum will be refunded to him within one month from the date of the award.

(25.A.7)
Only graduate civil engineers shall be eligible for appointment as                   arbitrator.

(25.A.8) There shall be no objection to appointment of any serving officer of the Government as arbitrator on the plea that he had expressed his views on all or any of the matters in dispute. In case, arbitrator is appointed by designation, the arbitrator to whom the matter is originally referred being transferred or vacating his office his successor in office as such shall be entitled to proceed with the stage at which it was left by his predecessor.

(25.A.9)
In case the arbitrator nominated by the Financial Commissioner and Principal secretary to Govt. of Haryana School Education Department is unable or unwilling to act as such for any reason whatsoever the Financial Commissioner and Principal secretary to Govt. of Haryana shall be competent to appoint and nominate any other arbitrator in his place and the Arbitrator so appointed shall be entitled to proceed with the reference.

(25.A.10)
In all cases, the arbitrator shall give reasons for his award in respect of each claim and counter claim separately and that any lump sum award shall not be enforceable.

(25.A.11)
The Contractor shall not be entitled to bring a dispute/ difference for decision of the Executive Engineer-in-charge under this clause 

a) After 6 months of the date of completion of work, or

b) After 6 months of the date of abandonment of the work, or

c) After 6 months of dispatch through a registered letter of an intimation from the Executive Engineer - in - charge of the work that final payment due to or recovery from the Contractor had been determined which he may acknowledge and/ or receive.

(25.A.12)
If the matter is not referred to arbitration within the period prescribed above all the rights and claims of the Contractor under the contract shall be deemed to have been waived. 

(25.A.13)
It is also a term of this arbitration agreement that no question relating to this contract shall be brought before any civil court without first involving and completing the procedure above.

(25.A.14)
The pendency of arbitration proceedings shall not disentitle the Government to make alternative arrangements for completion of the work.
(25.A.15)
It shall be a term of the contract agreement that arbitrator, shall give a speaking award otherwise the award shall be null and void and will not be binding on the parties.

26.  The Contractor shall obtain from the stores of the Engineer - in - charge all stores and articles of European or American manufacture which may be required thereof or on connection there with unless he has obtained permission in writing from the Engineer - in – charge to obtain such stores and articles elsewhere. The value of such stores and articles as may be supplied to the Contractor by the Engineer - in - charge will be debited to the Contractor in his account at the rates shown in the schedule attached to the contract and if they are not entered in the schedule they will be debited at cost price which for the purpose of this contract shall include the cost of carriage and all other expenses whatsoever which shall have been incurred in obtaining delivery of the same at the stores aforesaid.

26.A
Any fluctuations in Railway rates which may occur during subsistence of and affecting freights of any material to be supplied under this contract shall be brought to the notice of the Engineer - in – charge by Contractor within fifteen days from such date without prejudice to the rights of Parishad should the Contractor fail to comply with the above requirement any excess or short charge on account of such increase or decrease shall credited to or recovered from the Contractor. No. alteration in contract rates shall be admissible in consequence of fluctuation in railway freight when such railway freight is on account of material which is required by a Contractor in the manufacture of an article to be supplied under this contract e.g. fluctuation of railway freight on coal enquired for burning bricks will not be taken into consideration or for an articles which from part of a finished work or purpose of this clause. Similarly no alteration in rates will be allowed when a manufactured article is transported by rail from place A to place B to form part of a finished work.

27. Work shall be carried out in accordance with the Haryana PWD Specifications 1990 (to be read with up to date A&C slips). In the event of there being no specifications, then in such case the work shall be carried out in all respects in accordance with the instructions and requirements of the Engineer - in – charge.

28. In the case of any clause of work for which there is no such specification as is mentioned in rule 1, such work shall be carried out in accordance with the district specifications, and in the event of there being no district specification, than in such case the work shall be carried out in all respects in accordance with the instructions and requirements of the Engineer-in-Charge.

29.
The expression "works" or where used in these conditions shall unless there be something either in the subject or context repugnant to such constructions be construed and taken to mean the work by or by virtue of the Contract contracted to be executed whether temporary or permanent and whether original, altered, substituted or additional. 

30. The percentage referred to in clause 1 of these Conditions of Contract will be calculated on the gross amount (value of finished work including cost of materials whether issued by the Government against price or direct) or (i) the items of work to which the rates in the tender apply and also (ii) the items of work for which rates exist in the Haryana Schedule of Rates.

31. The terms and conditions of the agreement have been explained to me/ us and I/ we clearly understand them. 

a.          The Detailed Notice Inviting Tenders, Additional Conditions of Contract, explanatory notes, technical specifications for Public Health and EI works, ITB, Parishad Contractor Labour Regulations, Fair Wage Clause and the Rules for the Protection of Health and Sanitary Arrangements for workers employed by Parishad or its Contractors, shall be deemed to be part of this Contract and any breach there of shall be deemed to a breach of this Contract.

b. Statutory deductions including those in respect of VAT, Income Tax, Sale Tax, Service Tax, Labour Cess and surcharges on taxes etc. as applicable will be deducted from gross amount of each bill of the Contractor. 

Condition regarding Cause of Action in respect of contract disputes and the appropriate court having jurisdiction over such disputes;


“In any suit for damages etc. for breach of contract, the cause of action consists of making of the contract and of its breach so that the suit may be filled either at the place where the contract was made or at place where it should have been performed and the breach occurred. The making of the contract is part of the cause of action. A suit on a contract therefore, can be filled at the place where the contract was made. The determination of the place where the contract was made is part of the law of contract. But making of an offer of a particular place does not form cause of action in a suit for damages for breach of contract ordinarily, acceptance of an offer and its intimation result in a contract and hence a suit can be filled in the court within whose jurisdiction the acceptance was communicated. The performance of a contract is part of cause of action and a suit in respect of the breach can always be filled at the place where the contract should have been performed or its performance completed. If the contract is to be performed at the place where the contract was made the suit on the contract is to be filled there as no where also. In suits for agency section, the cause of the action arises at the place, where the contract of an agency was made or the place where action are to be tendered and payment is to be made by agency part of cause of action arises where money is expressly or impliedly payable under a contract. In cases the place where repudiation is received is of repudiation of a contract, the place where the suit would lie if a contract is pleaded as part of the cause of action giving jurisdiction on the court. Where the suit is ruled on that contract is found to be invalid, such part of the cause of action disappears.” 
SECTION-4 (ii)

ADDITIONAL CONDITIONS OF CONTRACT

1. 
Upon completion and before offering the work for acceptance, the contractor shall remove all false work, excavated and useless materials, rubbish, temporary building constructed by him and shall leave the site and adjacent area in a neat and clean condition to the entire satisfaction of the Engineer-in-Charge.

2.
The Executive Engineer, reserves the option to take any item of the work or any part thereof at any time during the currency of the contract and reallot it to any other agency or carry out such work departmentally, with the due notice to the contractor without liability of any kind or payment of any compensation.

3.
The contractor has to make his own arrangements for water, bricks, wood, cement and steel and every other item required directly or indirectly for completion of work.

4.
No claim shall be entertained on account of increase in price of labour and material due to any cause whatsoever except for those materials for which specific provisions has been made in this agreement.

5.
10% security will be deducted from the gross amount of each running bill of the agency subject to a maximum of 5% and will be retained till the completion of the whole of the work. 50% amount of the security so deducted will be refunded after 90 days of completion of work. The remaining 50% security will be refunded after completion of defect liability period subject to the entire satisfaction of the Engineer-in-Charge.  

6.
In cases of emergency the contractor shall be required to pay his labour every day and if this is not done Parishad will make the requisite payment and recover the same from the contractor.

7.
Actual quantities of completed and accepted work shall only be paid.

8.
No pits shall be dug by the contractor near the site of work or within road land / Govt. land for taking out earth for use on the works. In case of default the pits so dug will be filled in by the Parishad at the cost of the contractor plus fourteen percent departmental charges.

9.
The rates to be quoted by the contractor shall be inclusive of octroi, terminal tax, royalty and all other taxes and charges. These are for complete work in all respects.

10.
The contractor shall not be entitled for any payment on account of work done till he signs his agreement.

11.
Nothing extra shall be paid for any lead and if unless otherwise specified for any material required directly or indirectly and the rates to be given in the tender should include all leads in the contract schedule.

12.
The contractor will be responsible for any and all losses of material, damage done to unfinished work as a result of floods and other acts of God. The Parishad will not be responsible for any compensation as a result of such damage or loss to the contractor and the contractor shall be liable to set right such damage at his own cost to the satisfaction of the Engineer-in-Charge.

13.
The royalty, sales tax and other taxes, if any shall be paid by the contr. direct to the respective department in accordance with their rules and regulations in force from time to time without intervention of the Parishad.

14.
There will be double lock system for the cement store. One Key of the lock will be with the representative of the Parishad and other key of the lock will be with the agency.

15.
Amount and quantities of work are tentative and may be increased or decreased to any extent and any item omitted or substituted in accordance with requirement of the work and architectural & structural drawings. No claim on this account shall be entertained.

16.
Contractor shall be responsible to provide to the entire satisfaction of the Engineer-in-Charge at his own expenses the following amenities for the labour employed by him.

(i)

Suitable temporary hutting accommodation.

(ii)
Trench latrine, bathing enclosures plate-forms, separately for men and woman and their regular cleanliness.

(iii)

Clean drinking water.

In the event of his failure to provide any or all of the amenities the same shall be provided by the Parishad and cost thereof shall be recovered from the contractor. Any dispute regarding above points shall be settled by the Engineer-in-charge and his decision shall be final.

17.
The contractor shall be responsible for housing, sanitation and medical treatment of labourers employed by him and shall abide by all the rules and regulations made by Govt. in this behalf from time to time.

18.                For contractor’s labour regulations fair wage clause and rules for protection of health and sanitation arrangements for workers employed by the public works department or its contractor’s reference be made to the concerned rules/Acts.

FOR EXCESS CONSUMPTION OF MATERIALS FROM THE THEORETICAL CONSUMPTION

(i) No Claim for Excess Consumption of material other than those specified shall be entertained by the Parishad.
B. FOR SHORT CONSUMPTION OF CEMENT
(i) Upto 5%, the recovery of cost of material thus saved shall be made from the contractor at the issue rate of HSR as applicable on date of tender.

(ii) Less consumption by more than 5% (i.e. above 5 %) the rates of items of work involved shall be reduced. If it is not possible to determine the exact items on which less material has been used, the cost of the material so saved shall be recovered from the contractor at double the issue rate. The Executive Engineer reserves the right to take any other deterrent action which he deems fit against the contractor. It shall be at the discretion of the department to determine whether the stability of the structure is affected adversely due to less consumption of materials and in case it is felt that it is likely to be so, the Executive Engineer-in-charge shall reject the work and the decision of the Parishad in such matter shall be final.

19.
No claim of any kind what-so-ever shall be entertained for any and all the losses or damages to the contractor due to the completion of the work getting delayed due to the failure or delay on the part of the Parishad under the terms and conditions of the contract.

20.
Apprentice Act – The contractor shall comply with the provisions of the Apprentice Act, 1961 and the rules and orders issued there-under from time to time.  If the contractor fails to do so his failure will be breach of the contract and the Parishad may at his discretion cancel the contract.  The contractor shall also be liable for any pecuniary liability arising on account of any violation by him of the provision of the Act.

21.
If for the execution of the work, the contractor will engage imported labour, he shall immediately inform the local health authorities entrusted with the work of eradication of malaria for their (Labourers) inclusion in the surveillance operation and for getting their blood examined from the aforesaid authorities in order to exclude malaria positive. 

22.
Imported labour means labour belonging to a state other than Haryana State.

23.
All material left at site by the contractor for a period of one month after the completion of work shall become the property of the Parishad and contractor shall have no claim what-so-ever for such material.

24.
The contractor shall supply at his own cost and expenses all labour materials etc. for labour and checking of any portion of the work during construction. Whosesoever required by the Engineer-in-Charge or his representative and nothing extra shall be paid for services.

25.
The contractor shall maintain at site of work full details of specifications of the work fixed by the Engineer-in-Charge and approved drawings of the work.

26.
Nothing extra shall be paid to the contractor for diversion of water in the channels stream if it becomes necessary for the execution and completion of the work.

27.
The contractor will not have any claim in case of delay by the Department for removal of tree or shifting, raising, removing of telegraph, telephone, electric lines, water or sewer lines (Over head and underground) and other structure, if any, which comes in the way of the work.
28.
Relation with Public Authorities:


The contractor shall comply with all legal orders and directions given from time to time by any local or public authorities and shall pay out of his own money the fees or charges to which he may be liable.

29.
Occupation of Additional Lands:


In case, when it becomes necessary for due fulfillment of the contract for the contractor to occupy land outside the Parishad limits the contractor shall make his own arrangement with the land owners and pay such amount, as may be mutually agreed upon by them.

30.
No claim by the contractor for additional payment will be allowed on the ground of any misunderstanding or misapprehension in respect of any such matter or otherwise on the ground of any allegation or fact that incorrect information was given to him by any person whether in the employ of the Parishad or not or of the failure on his part to obtain correct information nor shall the contractor be relieved from any risk or obligations imposed on or undertaken by him under the contract on any such ground or on the ground that he did not or could not fore-see any matter which may in fact, effect or have affected the execution of the work.

31. 
During the absence on work of the Engineer-in-Charge he shall be represented by one of his subordinate whose duties are to watch and supervise the works, to test and examine any materials to be used or workmanship employed to ensure that the works are performed in conformity with the plans, estimates and specifications in all respects and to keep Engineer-in-charge informed of the progress of the works and the manner in which they are done.  The Engineer-in-charge may from time to time delegate any of the powers and authorities vested in him to the departmental representative in writing.

32.
The Parishad representative shall have no authority to alter or waive the provisions of plans and estimates and specifications or to relieve the contractor or any of his duties or obligations under the contract. He shall however, have the authority to inform the contractor in writing to replace any materials considered defective and to suspend, to do, or rectify the work improperly performed or not according to plans and estimates or specifications in his judgment and the contractor shall comply.
33.
Failure of the Parishad Representative to disapprove any work of materials shall not prejudice the power of the Engineer-in-Charge thereafter to disapprove such work or materials and to order the pulling down, removal or breaking up thereof.  If the contractor shall be dissatisfied by reason of any decision of the Departmental representative, he shall be entitled to refer the matter to the Engineer-in-Charge.  Who shall thereupon confirm or reverse such a decision.

34.
The contractor will setup a full fledged laboratory at site of work with the required staff for testing of all the materials to be used in the work.   

35.
The contractor will be held strictly responsible to the true intent of the specification in regard to quality of materials workmanship and the diligent execution of the contract.

36.
All materials and each part of detail of the work shall be subject at all times to inspection by the Engineer-in-charge, senior officers of the Parishad, Departmental Representative or other authorized subordinate who shall be furnished with reasonable facilities and assistance by the contractor for ascertaining whether or not the work as performed or the materials used are in accordance with the requirements and intent of the plans and specifications.

37.
The contractor shall furnish written information to the Engineer-in-Charge stating the original source of supply and dates of manufactures of all materials manufactured away from the actual site of work.  The information shall be furnished at least two weeks (or such other period as may be directed by Engineer-in-charge)  in advance of the incorporation of any such materials in the works.

38.
The contractor shall also inform the Engineer-in-Charge in writing when any portion is ready for inspection giving him sufficient notice to enable him to inspect the same without retarding the further progress of the work.

39.
Any work done or materials used without supervision or inspection by the Engineer-in-charge or the Departmental Representative is liable to be ordered to be removed and replaced at the contractor’s expenses.

40.
If so directed the contractor shall at any time before the acceptance of the work remove or uncover such portion of the finished work as may be directed.  After examination, the contractor shall restore the said portion of the work to the standards required by the specifications.  The work shall not be considered to have been completed in accordance with the terms of the contract until the Engineer-in-charge shall have certified in writing that it has been completed to his satisfaction.  No approval of materials or workmanship or approval of part of the work during the progress of execution shall bind the Engineer-In-Charge in any way or effect his power to reject the work when alleged to be completed or to suspend the issue of his certificate of completion until such alterations or modifications or reconstructions have been affected as shall enable him to certify that the work has been completed to his satisfaction.

41.
The inspection of the work or materials shall not relieve the contractor any of his obligation to fulfill the terms of the contract as herein prescribed by the plans and specifications.

42.
Failure to reject any defective work or material will not in any way prevent later rejection when such defect is discovered or obligate the department to make final acceptance.

43.
Unless otherwise provided in the contract document materials such as rubble, gravel sand, murrum, kankar earth, soil, etc. obtained from excavation and materials obtained by dismantling any existing structures shall remain the property of the Government.


When deemed fit, the Executive Engineer-in-charge may with the approval of competent authority permit the use of such materials on the work in substitution of materials which the contractor would have otherwise provided, subject to the condition that a suitable deduction shall be made in the rate of the items in which such materials are used.

44.
Any tress branches, bushes, crops etc. which may be required to be cut during the execution of the work shall be handed over to the Parishad or disposed of as directed. 

45.
Parishad shall not be responsible for any depreciation in the value of securities or for any loss of interest thereon.

46.
Canvassing in connection with a tender in any form renders the tender liable to rejection. 

47.
If there are varying or conflicting provisions made in any documents forming part to the contract the accepting authority shall be the decision authority with regarded to the intension of the documents.

48.
If, however, the contractor seeks to some assistance from the department in connection with arranging water/electric connection from the public utility service authorities for the purpose of Govt. work such assistance only to the extent of writing a letter from the Engineer-in-Charge to the authority concerned for giving such connection may be provided. All charges etc. shall be borne by the contractor. 

49.          Should the contractor withdraw or modify his bid after due date of submission of bids during      the period of bid validity, his earnest money shall be forfeited.
MAINTAINENCE-CUM-DEFECT LIABILITY PERIOD
50
The defect liability-cum-maintenance period shall be Six months from the date of completion. The date of completion shall be considered as the date certified by the Engineer-In-Charge.

50.1
The Engineer shall give notice to the contractor of any defects before the end of the Defects Liability-cum-Maintenance Period. The Defects Liability-cum-Maintenance period shall be extended for as long as defects remain to be corrected.

50.2     The Contractor shall correct the notified Defect / Defects within the length of time specified by the Engineer, notice.

50.3
The contractor will be fully responsible for the quality and workmanship of the works executed by him. The liability on account of shortcomings in executed items found by any investigating agency during the defect liability period or afterwards shall be borne by the agency.

50.4
The Contractor shall do be routine maintenance of building to the required standards in the manners as per Haryana PWD specifications latest edition, DNIT, agreement conditions and keep the whole building in defect free condition during defect liability period as defined above.

50.5
The routine maintenance standards shall meet the following minimum requirements to the entire satisfaction of Engineer-in-charge.:-

i) Plaster work and flooring work to be repaired soon after these appear or brought to his notice either during contractor’s monthly inspection or by the Engineer or otherwise. Repair shall be carried out in a manner which does not affect the aesthetics. 

ii) Defective joinery such as door, window, cup-board shutters, chowkhats, wire gauge, glass panes, fitting, fixtures etc. to be rectified / replaced immediately after the defects appear.

iii) Any structural damage / fault / defect to be rectified to the satisfaction of Engineer-In-Charge as soon as the same appears.

iv) Defective or incomplete/improper white washing / colour washing, distempering, painting etc. to be rectified immediately on notice by the Engineer-in-charge. 
v) All rain water pipes, sun-shades and the like components to be inspected every fortnightly and cleaned as and when required.

vi) Leakage of water of any kind in the building to be set right immediately on priority.

vii) All electrical / Public Health installations including wiring, pipelines etc. made in the building to be repaired / rectified / replaced as soon as any defect has appeared / notice.

viii) The agency shall make good all the items / works damaged during the repair being done by him and bring the same in original form.

ix) Any other maintenance operation required to keep the building use worthy at all the time during the maintenance period.

x) He shall maintain a register in the building for daily recording the defects, damages, shortcomings noticed by user and address the problem within three days or else he will approach the Engineer-in-charge for extension of this time.
50.6
To fulfill the objectives laid down in above sub clauses, the contractor shall undertake detailed inspection of the building at least once in a month. The Engineer-in-charge can reduce this frequency in case of emergency. The Contractor shall forward to the Engineer-in-charge the record of inspection and rectification every month. The contractor shall pay particular attention on the maintenance of building during rains and rainy season.

50.7
The Engineer may issue notice to the contractor to carry out maintenance or remove defects, if any, notice in his inspection, or brought to his notice. The contractor shall remove the defects within the period specified in the notice and submit to the Engineer-in-charge a compliance report. By not giving notice, will not absolve the contractor from his responsibility. 

50.8
In case the contractor fails to make good the defects, the Executive Engineer may employ any other person to make good such defects and all expenses consequent and incidental there to shall be borne by the contractor.

50.9
The contract shall not be considered as completed until a defect liability-cum-maintenance certificate has been signed by the Executive Engineer and delivered to the contractor stating that the works have been completed and maintained to his satisfaction. The defect liability-cum-maintenance certificate shall be given by the Executive Engineer.
51.
All taxes, cess, duties & surcharges like Sale Tax, Income Tax, Labour Cess, Service tax etc. as applicable from time to time shall be deducted from the gross amount of the bills of the contractor. 
52.    
If the agency does not fill/quote the rates of any items then it will be considered as NIL and same will be executed by the agency free of cost and it will be contingent to   work. The agency will have to give an undertaking on 

account of above, otherwise earnest money will be forfeited; in addition, Engineer-in-Charge my also blacklist the agency.
53.  Water should be got tested at regular interval i.e. maximum of Three months from the  Laboratory approved by engineer no extra cost will be paid.
54.  The contractor will submit the design of temporary structure scaffolding to department in advance without any cost. The contractor will remain responsible for design and safety of scaffolding irrespective of approval by the Engineer-in Charge 
55. Contractor will provide a well equipped site laboratory along with trained for day to day testing of material.
56.  The contractor shall employ on the work well qualified Engineers such as Degree Holder and Diploma Holder as per detail given below. Daily attendance of the engineers of the contractor shall be marked by the J.E –Incharge of the work in the attendance register. In case of Non-employment of qualified engineers by the contractor, the Parishad shall employ these engineers and deduction at the rate given below shall be made from the bill/due payment of the contractor irrespective of the amount paid to the engineers or whether the engineers have been employed by the Parishad or not.
	Sr. No. 
	Agreement Amount.
	Key personal required to be Employed by the contractor.
	Recovery rate in case non –Employment.

	1
	 Upto Rs. 50 lacs
	Foreman with 5 years experience of building construction.
	Rs. 20,000/- per month

	2
	 Above Rs. 50.00 lacs and upto Rs. 500.00 lacs.

	 One Civil Engineer with degree in Civil Engineering with 2 years experience or Diploma in Civil Engineering with 5 years experience in building construction.
	Rs. 75,000/- per month

	3
	Above Rs. 500.00 lacs
	One Civil Engineer with degree in Civil Engineering with 5 years experience in building construction and one Quality Control Engineer with Diploma in Civil Engineering with 2 years experience in quality control.
	Rs. 1,00,000/- per month for Civil Engineer and Rs. 50,000/- per month for Quality Control Engineer. 


57. Wherever brick work or earth filling/embankment work is to be executed, the same has to be executed in accordance with the provision in the FLY ASH notification dated 04/09/1999 and 27/08/2003 i.e. by using FLY ASH brick and filling/embankment construction by pond ASH Fly as specified in the aforesaid notification getting the design approved from Engineer- in-Charge.
58. Engineer-in Charge shall mean Executive Engineer in charge of the work.
59.  PRICE VARIATION CLAUSE : This is a fixed rate contract. No price variation  in any form is admissible.  
SECTION-5

Schedule showing (approximately) material to be supplied from the Parishad Store for works contract to be executed and the rates at which they are to be charged for.
Particular


Rates at which the




Material will be charged

Place of delivery




to contractor

No material will be supplied by Parishad
SECTION-6 (i)
EXPLANATORY NOTES

1. The above rates are for complete work including cost of all materials, labour, tools and plants and water etc. unless or otherwise specified. 

2. All other items covered by the Haryana PWD schedule of rates 1988, 2nd edition corrected up to date and got carried out, if any will be paid for as per Haryana PWD schedule of rates 1988, 2nd edition corrected up to date subject to the accepted overall tendered Premium / abatement  given by the contractor for this work. 

3. All clauses and notes given in the Haryana PWD schedule of rates 1988 2nd edition with up to date correction slips issued up to the date of tender shall be applicable to all above items wherever necessary.

4. The description, rates, units, etc. of above schedule shall be corrected as per Haryana PWD schedule of rate 1988, 2nd edition in case of any error or omission. 

5. Chapter numbers with items referred to above are of Haryana PWD schedule of rates 1988 2nd edition, corrected up to date.

6. The whole work shall be carried out strictly in accordance with the Haryana PWD specifications book 1990 latest edition as applicable to Haryana State with up to date correction slips.

7. No premium shall be payable on the items which are not provided in the Haryana PWD schedule of rates 1988, 2nd edition, corrected-up-to-date.

8. Samples of all building materials, doors and windows, fittings and other articles required for use on the work shall be got approved from the Engineer-in-Charge, Articles manufactured by firms of repute, approved by the Engineer-in-Charge shall only be used. Only articles classified, as First Quality by the manufactures shall be used. Articles which are not First quality shall be rejected by the Engineer-in-Charge. Preference shall be given to those articles, which bear I.S.I. certification mark. In case articles bearing ISI certification mark are not available, the quality of samples brought by the contractor shall be judged by the standards laid down in the relevant ISI specifications. All materials and articles brought by the contractor to the site of work for use shall confirm to the samples approved, which shall be preserved till the completion of work. Final decision to reject any material shall rest with the Engineer-in-Charge.

9. The contractor shall provide suitable measuring arrangements at site for checking of various articles brought by him to ensure mixing in specified proportions. 

10. The contractor shall provide such recesses, hole, openings etc. as directed by Engineer-in-Charge as required for the Electrical / sanitary work and nothing shall be payable on this account.

10 (a)  The description in rates units etc. of above schedule shall be corrected as per Haryana   PWD   schedule of rate 1988, 2nd edition in case of any error for omission. 

11. Thickness of RCC shall be measured and paid for as structural sizes designed. 

12. Steel used in supports, spacers and for hooks and overlaps, which are not, approved i.e. which are not provided according to the drawing or the instructions of Engineer-in-Charge shall not be measured for payment.

13. Where there is a provision for flush door shutters, only doors as bear the ISI certification marks and arranged from manufacturer of good repute shall be accepted. In case flush door shutters bearing ISI certification marks are not available in the market, flush door shutters confirming to ISI specifications and arranged from
manufacturer of good repute shall only be accepted. They should be water proof,   termite proof and have a guarantee for 10 years for any defect liability. 

14. Steel butt hinges shall strictly confirm to Indian standard specification, IS-1341-1970 (Latest edition) and dimensions given in table 2 for medium weight cold rolled mild steel butt hinges of the above specifications Hinges shall be of good workmanship and manufactured by the firm of good repute.
15. Analysis of rates for non-schedule / non agreement items i.e. items which are not provided in the Notice Inviting Tender / Haryana PWD Schedule of Rates, 1988 2nd editions corrected up to date shall be payable as per actual lowest market rates from the recognized public market suitable to the executing division and wages of labour as applicable at the time of execution of work, plus admissible contractors profit and over head charge. For such items of materials the contractor shall be required to produce original vouchers which shall be subjected to verification by the Engineer-in-Charge. The rates for non-schedule items shall be approved by the competent authority as recognized in the departmental financial rules in existence at the time of approval. 

16. Tender with the condition regarding steel work to be done at labour rates shall be considered invalid and rejected straightway. 

16(a)    Contractor will use coarse aggregate (all type of stone grit) and coarse sand i.e. stone dust (zone IInd as per IS code) The material should conform to the latest IS specifications.


17. The quantities of items given in the Schedule are tentative. These can be increased or decreased to any extent as per working Architectural drawings / structural drawings. 

18. Only I.S.I. marked factory manufactured flush door shutters, ply and block board should be used wherever required.

19. For quality control, the contractor shall be required to use cement concrete mix giving minimum cube strength as may be prescribed in the relevant structural drawings of work. For cement concrete and cement mortar work and other items the test should be regularly carried out as per procedure laid down in relevant ISI & other codes at the expenses of the contractor. The rates provided in the HSR 1988 2nd edition included the cost of such testings. If the contractual agency fails to bring any of the quality control lab equipment at the site of work. The items will be arranged by the department and recovery shall be made from the bill of the contractor at double the cost of that item. 

20. Irrespective of what is stated in para-6 of General Rules of Haryana PWD schedule of rates, 1988 2nd edition no carriage of cement, steel and bricks or any other type of material shall be admissible irrespective of any lead involved as the entire carriage included in the rates.

21. Wherever brick work or earth filling/embankment work is to be executed the same has to be executed in accordance with the provision in the fly ash notification dated 14.9.1999 and 27.8.2003 i.e. by using fly ash bricks and filling/ embankment construction by pond ash/fly ash, as specified in the aforesaid notification after getting the design approved from the Engineer-in-Charge.

22. Statutory deductions including those in respect of VAT, 2% Income Tax plus surcharge as applicable, 4%Sales Tax, surcharge & 1% labour cess or as applicable will be deducted from Gross Amount of each bill of the agency/contractor.

23. In case of factory manufactured paneled door and glazed widow shutters and wire gauge shutters the agency will get the name of manufacturer approved firm from the department and produce a warranty of five years certificate in favour of the department in case of door and window shutters the type of wood shall be given by the manufacturer. The agency shall produce a certificate that door and window shutter fixed at site are actually factory manufactured. In case agency fails to do so the rate for the same shall be paid as per site manufactured shutters as per item No. 17.30 and 17.31 of HSR 1988 Second Edition.

23(a)
Deleted

24.
Glazed Tiles: - The glazed tiles shall be of  first quality and of reputed firms for example Kajaria/ Somany /Orient and Johnson etc. as approved by Engineer-In-charge.
25.       In case the glazed tiles of size other than exhibited in the DNIT are got fixed then the rates for the same size shall be paid as exhibited in the DNIT and no extra rate shall be payable for the same. 

26.
Precast Terrazzo Tiles :- The pre-cast terrazzo tiles shall be ISI marked and will be of the make as approved by Engineer-In-charge.

27.
Cement   : Ordinary Portland cement of 43 grade confirming to ISI standards and of reputed firms, as approved by Engineer-in-charge shall be arranged by the agency himself. If PPC is allowed to be used by the Engineer-in-charge, then recovery as provided in HSR shall be made. Cement manufactured by mini cement plants shall not be allowed to be used. In case of departmental supply of cement, the cement supplied by the department at the issue rate specified in the agreement shall be used.

Steel   : - Reinforced steel of Fe- 500 grade EQR TMT steel bars confirming to relevant ISI code and of reputed firms such as SAIL/ RINL/TISCO/IISCO only shall be arranged by the agency himself for the use in work. In case of non availability of steel from these companies the engineer-in-charge may allow steel of other reputed firms as approved by him and in such case recovery as provided in HSR shall be made. Nothing extra is payable for using Fe-500 grade steel. In case of departmental supply of steel, the steel supplied by the department at the issue rates specified in the agreement shall be used.

28.
Test certificate from Shree Ram Test House or any other reputed test house shall be supplied by the agency for each lot of cement and steel. The Parishad shall also get the cement and steel tested frequently for which charges shall be borne by the agency. The original voucher / bills of steel and cement shall be supplied to the department for verification.
29.
Deleted.
30. All aluminum fittings for doors and windows shall be of ‘Classic’ or equivalents make confirming to I.S. Specifications as approved by the Engineer-in-Charge. 

31. First Quality the glazed/ceramic/vitrified tiles shall be of reputed make for example:- Kajaria, Johnson’s, NITCO, RAK, Naveen etc. will only be used after prior approval from the Engineer-in-Charge. 

32. The Engineer-in-Charge for the purpose of this agreement means Executive Engineer Incharge of the work.

33.      Ceiling Premium on HSR rates will be applicable as on the date of receipt of tender.

34.
 If the agency does not fill/quote the rates of any items then it will be       considered as nil and same will be executed by the agency free of cost and it will be contingent to works.  The agency will have to give an undertaking on account of above, otherwise earnest money will be forfeited, in addition, Engineer-in-Charge may also black list the agency. 
35.
All the useful material received after dismantling shall be properly stacked by the agency and shall be property of the Parishad.

36.
All the wasteful material shall be removed by the agency from site at his own cost.

                                          

    SECTION-6 (ii)

TECHNICAL CONDITION for EI work

1.
The recovery of the pipe already laid will be made on measurement rate basis or point rate basis or on actual expenditure basis whichever is on high side. In case of Departmental work, 10% supervision charges shall also be added.

2.
Conduit pipe where already laid for wiring purpose will be delivered to the contractor in absolutely clean condition with round inspection boxes duly painted, 
covered and whole system tested. After the conduit system is handed over to the contractor to whom the work is allotted, he will be responsible for its upkeep.

3.
During execution of work, if the contractor does not lay pipe and its accessories in 
the slab within time prescribed by the Engineer-in-Charge of the work, the Deptt. can then lay the said pipe-departmentally at contractors risk and cost without operating the clause 2 and 3 of the contract agreement. 

4.
Separate conduit pipe for power plug with independent circuit wires shall be laid.

5.
Multi plugs shall be provided in all the buildings.  

6.
C-Series MCB will be provided for air conditioner wiring and no extra payment 
will be made and only one make of MCB’s will be used in whole work.

7.
Vertical type of MCB distribution boards will be provided wherever required as per design.  

8.
The contractor is also allowed to use MCBs duly ISI marked of more then 9 KA breaking capacity for which no extra payment will be made.

9.
For HSR item no.31.12 (D), 31.15 the make of enclosure will be same as that of 
MCB of standard size having thickness 1.6 mm and 1.2 mm in case of TPN and 
SPN enclosure respectively.  

10.
All MCCBs upto 220 Amp will have 25 KA minimum breaking capacity and above 220 amp. MCCBs will have 50 KA minimum breaking capacity. All MCCBs will have magnetic thermal release and rotary operating mechanism duly interlocked and only one make of MCCBs shall be used in whole work. No extra 
payment on this account shall be made.

11. 
The thickness of M.S. Sheet of switch boxes should be of 16 gauges for which 
no extra payment will be made.

12. 
The fan boxes sheet should be 16 gauge and anodized for which no extra payment 
will be made.

13. 
The contractor shall install the material from the list of approved electrical material appended in the NIT.  Material not covered in the list will be used as per HSR-1988, and PWD Specifications-1990.  

14. 
The contractor must ensure preparation and submission of pipe diagram, wiring diagram, key diagram etc. as required vide PWD Specifications Chapter No. 31.6.

15. 
Where ISI recommends multi stranded conductor of cable, cable with multi-   stranded conductor only will be used on work.

16. 
Rates should be quoted by the tenderer both in words and in figure, in case of any difference between the two , the rates in words shall be considered as final rate.

17.
 The rates of bus bar includes the cost of all Labour and material required to complete the job in all respect including thimbles etc. of the same material as that of bars. The support for bars will be made of porcelain. No extra payment in this 
regard will be given.

18. 
The tenderer must either be ‘A’ Class Electrical Contractor enlisted with Haryana PWD(B&R) Deptt. or he must sublet the electrical work to a sub contractor possessing the above qualification. The Sub contracting will be done with the written approval of the Engineer-in-Charge.
19.  
      Deleted
21.

All the street light fittings, bulbs and cables will be got inspected by the contractor at the works/Go down of the manufacturer before installation at site. A certificate will also be produced/ submitted by the contractor about the authenticity of purchase of above material from the authorized source.

22.
Only HYLAM make ISI make (I.S.2036-1995) white Bakelite sheet will be used on the work without any extra cost.

23.
The rates mentioned in the NIT are for complete item including cost of all accessories, material, labour, tool plants, water electricity bills etc.    Unless otherwise specified. No extra payment for the same shall be made.   

24.
The minimum size of MS control switch boards for controlling one fan point and one light point shall not be less than 20cm x 25cm x 10cm. 

25.
The MS box for telephone, Intercom and Bell push shall be installed of size  100mm x 100mmx 60mm in place of 75mm x 75mm x 60mm. 

26.
The tender having ambiguous/confusing rates and conditions shall be summarily rejected.

27.

The quantity/amount of NIT can be increased or decreased.

28.
 
No Road cut charges shall be paid.

29.
 The contractor shall install two number check nuts and one No. PVC threaded Bush for each pipe in MS inspection boxes. The contractor shall also install PVC flanged bush in the junction boxes for each pipe. No extra payment on this account will be made. The contractor shall quote the rates accordingly.

L.T. panel shall be as per following specification: -

General: - This distribution board shall be fabricated out of 14 gauge sheet steel cubical type suitable for floor mounting end or dead front type. Suitable rubber gaskets shall be provided between all opening and joint to make the distribution board dust, moisture and vermin proof. The distribution board shall be suitable for indoor location and shall consist of the bus bar chambers both vertically and horizontally and the cable entry for the distribution shall be from bottom. Distribution board will consist of a number of vertical sections. Each vertical section shall be divided in to a few standard sizes of the compartment. The equipment for the various incoming and outgoing feeders shall be housed in a separate compartment. Each compartment door of distribution board shall be provided with inter locking arrangement with the handle of the respective switches/ MCCB such that the door cannot be opened unless the switches are in the off position. Vertical cable entry shall be provided on each section of the distribution board for cabling purpose. Continues bus bar of copper shall be provided at the bottom along the entire length, cable compartment with concealed hinged front door will be fully segregated from the main horizontal/ vertical bus bar of equipment module. The distribution board shall be painted with a suitable enameled shade after necessary primary treatment. The distribution board shall be suitable for operation on 415 volts 3 phase 50 cycles per second A.C. supply system.  

Bus Bar: - The high conductivity copper bus bar provided in the chambers shall be duly tinned and insulated and rigidly supported at the short intervals by strong 12mm thick non inflammable phylum partitions. The partitions shall be so designed so as to with stand the stress, which can normally occur on short circuits. Further, the bus bars and links shall be of flat copper dully tinned so that the contract between bus bars shall be easily accessible from front for any connections and inspection etc.

  The bus bars chamber should have of strong metal having no possibility of any dents, due to   accidents and damage, which could result into electrical fault. Bus bars chamber shall be of unit type construction and have standard flanges opening at the top and bottom on both side so that any modification, extension can be easily effected at the site. 

   Test Certificate: - A test certificate from the manufacturer shall be handed over to the department before installation of the panel specifying that the panel conform to relevant ISS/ PWD specifications. 

    Wiring Diagram:- After completion of the work complete diagram showing connections to the various equipment on the board is to be prepared by the contractor and to be submitted to the department along with final bill of the work. In case contractor fails to supply the diagram amount @ 0.5% of the work executed shall be deducted from the contractor’s final bill.

   Connection: - Inter connections from bus bar chamber to the different molded case circuit breaker / air circuit breaker should be through solid copper bars of the required capacity duly tinned and insulated for which no extra payment will be made.

	LIST OF APPROVED MAKES OF ELECTRICAL ACCESSORIES AND ITEMS.

	
	 

	SR.NO.
	NAME OF ITEMS
	NAME OF BRANDS.

	
	
	

	1
	(A)Electrical accessories, Batten Holder, Pendent Holder, Ceiling rose, Bellpush, Switches and sockets etc. (ISI Marked).                                                  
	Anchor Penta, SSK (PENTA)

	
	(B) Modular accessories
	Acchor( Wood), ABB( Classiq), Lagrand(Mosaic), North West.

	2
	 Bakelite sheet (only white in colour).
	Hylem make (ISI marked) as per                                                  IS 2036-95

	
	
	

	3
	MS Conduit pipes.(I.S.I Market)
	BEC, NIC, STEEL KRAFTS.  

	
	
	

	4
	Call Bell and Buzzer.
	Anchor, Leader, Rider.

	
	
	

	5
	PVC wires ( Copper condutor) (ISI Marked)
	Grandlay, Havell's, National,  Plaza, ECKO.

	
	
	

	6
	PVC underground cable with aluminium conductor (ISI marked)
	Brucab, CCI, Grandlay, Havell's, ICC, ICL  Kalinga, National, Plaza.

	
	
	

	7
	HT-XLPE cables with AI. Conductor (ISI Marked).
	CCI, Gloster, Havell's,ICC, ICL, Incab, Plaza.

	
	
	

	8
	LT-XLPE cables with AI. Conductor (ISI Marked).
	CCI, (Tropothen-X) Grandlay, Havell,s,  Incab, ICL, ICC, Plaza.

	
	
	


	9
	PVC pipe 6Kg. Pressure (ISI Marked).
	AKG, Diplast, Kalinga, Polypack.

	
	
	

	10
	GI pipe and MS pipe (Medium) (ISI Marked)
	Parkash, Ravindra, Tata.

	
	
	

	11
	I.C Switches. 
	Category-A: GE, L&T, Siemens                               Category-B:(ISI Marked):                                                                                                                                                                                                                                           Havell's, Standard, Zeta, C&S                               

	
	
	

	12
	MCB's (ISI Marked).
	  GE,  Havell's, Indo- Kopp, L & T, Siemens, ABB.

	
	
	

	13
	Enclosures (Standard Size only).
	Makes as per MCB's (But in case of Indo-Kopp it will be Indo-Asian)

	
	
	

	14
	ELCB's/ RCCB's (ISI Marked).
	GE,  Havell's , Load Stop, L&T, Siemens,                                            

	
	
	

	15
	MCCB's 
	GE, Havell's, L&T, Siemens. Schineider Electric & ABB.

	
	
	

	16
	Poles.
	Manufactured by any firm as per ISI Marked sectional lengths and strictly according to IS specifications.

	
	
	

	17
	PVC Tee Joints.
	M-Seal.

	
	
	

	18
	Ceiling fans (Double ball bearings).
	Bajaj, Crompton, Khaitan, Orient, Usha.

	
	
	

	19
	Exhaust Fans (Heavy Duty).
	Alstom, Bajaj, Crompton, Khaitan, Orient.

	
	
	

	20
	Indoor tube light fittings.
	Bajaj, Crompton, GE, Philips.

	
	
	

	21
	Tubes/ Bulbs (ISI Marked).
	Bajaj, Crompton, GE, Mysore, Philips.

	
	
	                                                      

	22
	OUTDOOR Street / Flood Light Fittings.
	Bajaj, Crompton, GE, Philips.

	
	
	

	23
	ACB's
	GE, L&T, Siemens, Schineider Electric.

	
	
	

	24
	OCB's & VCB's.
	Alstom, Crompton, Siemens.

	
	
	

	25
	TRANSFORMERS.
	Alstom, Bharat Bijlee, Kirloskar, Crompton, NGEF, Voltamp.

	
	
	

	26
	GENERATORS:
	a) Engines: Cummins, Greaves cotton,                                                                                                                

	
	
	                  Kirloskar, Ruston.    

	
	
	b) Alternator: Crompton, Jyoti, Kirloskar,                                                                                                  

	
	
	                  NGFC , Stamford, 

	
	
	

	27
	Energy Meter/ Sub Meter.
	As per approved list of HVPN.


SECTION-6 (iii)

TECHNICAL CONDITION FOR P.H. ITEMS.


P.H. fixtures.

1.
The P.H. fixtures such as seats, urinals, Cistern, Sinks etc. shall be of reputed manufacturers such as Hindustan, Cera etc. shall be used.

2.
The G.I. pipe to be used of ‘B’ Class of reputed manufacturers such as Kaithalal, B.S.T. or equivalent to these Companies.  The weight of pipe per meter shall be as per recommendation of the manufacturers.

  3.
The P.V.C. pipes shall be I.S.I. marked.

  4.
The other fixture of C.P. brass as mentioned in the Schedule shall be I.S.I. marked or of reputed manufacturers.

  5.
The item of H.C.I. as mentioned in the Schedule shall be as per Haryana P.W.D. Specification. 

 6.  
In this contract schedule of rates only essential portion of items has been written, for Public Health item, but it will deem to cover only the entire items as fully described in Haryana PWD Schedule of Rates - 1988.

7.    The Engineer-in-Charge shall be entitled to order against any item of work shown in this contract schedule of rates here-in-after called the “Schedule” to any extent and without any limitation what-so-ever required in his opinion for the purpose of work irrespective of the fact that the quantities are omitted altogether in the schedule to be carried out. 

Notes

1. The work will be carried out strictly in accordance with the PWD Book of specification edition 1990, which will from a part and parcel of this contract agreement.

2. In this contractor schedule of rates only essential portion of description of item has been written, but it will deem to cover the entire items as fully described in Haryana PWD schedule of rates, 1988.

3. The Engineer-in Charge, shall be entitled to order work against any item of work shown in this contract schedule of rates here in after called the schedule to any extent and without any intimation wherever as may be required in his opinion for the purpose of work irrespective of the fact that the quantities are omitted all together in the schedule or
are shown more or less than the ordered to be carried out.

4. The rates for any item of work not provided in the Haryana PWD schedule of rates 1988 but executed at site will be decided by the competent authority and the decision will be binding upon the contractor.

5. All the items in this contract schedule of rates are subject to the foot notes and notes given in the Haryana PWD schedule of rates 1988 regarding these items.

6. Approximate quantities are given in the contract schedule of rates and may vary at the time of execution of work. The payment will however be made for the actual work done by the contractor.  No extra claims what so, ever will be admissible to the contractor on account of variation, alteration or deletion of any item over the quantities depicted in this contract schedule of rates. 

7. All amendments issued in the Haryana PWD schedule of rates 1988upto the date of opening of the tender will be applicable on the contract schedule of rates.

8. Any other item not included in this contract schedule of  rates & got done at site of work will be paid according to Haryana PWD schedule of rates subject to the overall premium  or discount tendered by the contractor.

9. No claim, will be entertained from the contractor in case any commission in description, rates and unit which might have occurred in any of other items taken in this schedule while comparing this schedule or on account of typing comparison or over writing in case of any error the same shall be rectifiable at any stage as per Haryana PWD schedule of rates 1988 along with the amendments on the same received from time to time.

10. All fixtures shall be confirming to the ISI specification and shall be got approved from the Engineer-in-Charge before bringing the same at site of work.

11. HCI soil, water, vent or antisyphonage pipes G.I. pipes & fittings SVS Peet  valves etc to be used on work shall be ISI marked and as approved by the Engineer-in-Charge.

12. The make of C.I. fitting items shall be Perko/or as approved by the Engineer-in-Charge.

13. Any other material used shall bear  the ISI certification mark. In case any item with ISI mark is not available than the same shall used as approved in the Engineer-in-Charge.

SECTION-7 (i)

Contractor’s Labour Regulation

1. Short Title 



       These regulations may be called Parishad Contractor’s Labour Regulations.

2. Definition



      In these regulations, unless otherwise expressed or indicated the following words and expressions shall have the meaning hereby assigned to them respectively that is to say :

(1) Labour means workers employed by the contractors directly or indirectly through a sub-contractor or other persons of by an agent on his behalf.

(2) Fair wages means, whether for item or place work, notified at the time of inviting tenders for the work and where such wages have not been so notified the wages prescribed by the Haryana Government for the district in which the work is done.

(3) “Wages” shall have the same meaning as defined in the payment of Wages Act 1936 and includes time and place rate wages.

3. Display of notice regarded wages etc.


      The contractor shall before he commences his work on contract display and correctly maintain & continue to display and correctly in a clean and legible condition in conspicuous places on the work notice in English and in the Local Language spoken by the majority of the Workers giving the fair wages notified or prescribed by the Haryana Government and the hours of work for which such wages are earned.

4. Payment of Wages 

(i) Wages due to every worker be paid to him direct.

(ii) All wages shall be paid in current coin or currency or in both.

5. Fixation of Wages Periods

(i) The contractor shall fix the wage periods in respect of which the wages shall be payable.

(ii) No wage period shall exceed one month.

(iii) Wages of every workman employed on the contract shall be paid before the expiry of ten days after the last day of the wage period in respect of which the wages are payable.

(iv) When the employment of any worker is terminated by or on behalf of the contractor, the wages, earned by him shall be paid before the expiry of succeeding the one on which his employment is terminated.

(v) All payment of wages shall be made on a working day.

6. Wages Book and Wages Slip etc.

(i) The contractor shall maintain a wage book of each worker in such form as may be convenient but the same shall include the following particulars 

(a) Rate of daily or monthly wages.

(b) Name of work on which employed.

(c) Total numbers of days worked during each wage period.

(d) Total amount payable for the work during each wage period.

(e) All deductions made from the wages with an indication in each case of the ground for which the deduction is made.

(f) Wages actually paid for each wage period.

(ii) The contractor shall also maintain a wage slip for each worker employed on the work.

(iii) The authority competent to accept the contract may grant an exemption from the maintenance of Wages book and Wage Slips to a contractor who in his opinion may not directly or indirectly employ more than 100 persons in the work.

7. Fines and deductions which may be made from wages

(1) The wages of a worker shall be paid to him without any deduction of any kind except the  following :

(a) Fines.

(b) Deductions for absence from duty i.e. from the place or places where by the terms of his employment he is required to work. The amount of deduction shall be in proportionate to the person for which he was absent.

(c) Deductions for damage to or loss of goods expressly entrusted to the employed person for custody or for loss of money for which he is required to account where such damage or loss is directly attributable to his neglect or default.

(d) Any other deductions which the Parishad may from time to time allow.

2.) 
No fine shall be imposed on a worker and no deduction for damage or loss be made from his wages until the worker has been given an opportunity of showing cause against such fines or deductions.

3.).
 
The total amount of fine which may be imposed in any one wage period on a worker shall not exceed an amount equal to half anna in a rupee of the wage payable to him in respect of that wage period.

4.)
 
No fine imposed on any worker shall be recoverable from him by installments or after the expiry of 60 days from the date on which it was imposed.

8. Register of Fine etc.
1. The contactor shall maintain a register of fine and of all deductions for damage or loss such Register shall maintain the reason for which fine was imposed or deduction for damage or loss was made.

2. The contractor shall maintain, a list in English and local Indian Language clearly defining acts and commissions for which penalty of fine can be imposed. He shall display such list and maintain it in a clean and legible condition in conspicuous places on the work.
9.
Preservation of Books

The wage book, the wage slips and the Register of lines, deductions required be maintained under these regulations shall be preserved for 12 months after the date of last entry made in them.

10.
Power of Labour Welfare Officer to make Investigation of Enquiry


The Labour Welfare Officer or any person authorized by the Government on their behalf shall have power to make enquiries with a view to ascertaining and enforcing due and proper observance of the wage clause and provisions of three regulations. He shall investigate into any complaint regarding the default make by the contractor or sub-contractor in regard to such provisions.

11.
Report of Labour Welfare Officer 


The Labour Welfare Officer or any other person authorized aforesaid shall submit a report of the result of his investigations enquiry to the Executive Engineer concerned indicating the extent, if any, to which the default has been committed and the amount of fine recoverable in respect of the acts or commission and omission of the labourer with a note that necessary deduction from contractor’s will be made and the wages and other dues be paid to the labourers concerned.

12.    Appeal against the decision of Labour Welfare Officers


Any person aggrieved by the decision and recommendation of the Labour Welfare Officer or other person so authorized may appeal against decision to the Labour Commissioner but subject to such appeal the decision of the officer shall be final and binding upon the contractor.

12A- 
No party shall be allowed to be represented by a lawyer during any investigation, enquiry appeal or any other proceedings under these regulations.

13. Inspection of Register


The contractor shall allow inspection of the Wage Book. Wage Slips to any of his workers or to his agent at a convenient time and place after due notice is received, or to the Labour Welfare Officer or any other person authorized by the Haryana Government in his behalf.

14. Submission of Returns


The contractor shall submit periodical as may be specified from time to time.

15. Amendment 


The Haryana Government may, from time to time and to amend these regulations, the decision of the Labour Commissioner, Haryana Government or any other person authorized by the Haryana Government in that behalf shall be final.

Executive Engineer,








HPSPP
SECTION-7 (ii)

FAIR WAGES CLAUSES

FAIR WAGE CLAUSES

(a) The contractor shall pay not less than the fair wage to labourers engaged by him on the work.

EXAMINATION :- Fair Wage’ means wage whether for time of piece work notified from time to time for the area and where such wages have not been so notified the wages specified by the Haryana Government for the district in which the work is done.

(b) The contractor shall not withstanding the provisions of any agreement to the contrary, caused to be paid fair wages to labour, indirectly engaged on the work including any labour engaged by his sub-contractors in connection with the said work, as if the labourers had been directly employed by him.

(c) In respect of labour directly or indirectly employed on the works for the performances of the contractor’s part on this agreement the contractor shall comply with or cause to be complied with the Haryana PWD Contractor’s Labour’s Regulations made by the Government from time to time in regard to payment of wages wage period deductions from wages recovery of wages not paid and deductions unauthorized made maintenance of wage register wage book, wage slip, publication of wages and other terms of employment inspection and submission of periodical returns and all other matters of a lime nature.

(d) The Executive Engineer or Sub Divisional Engineer concerned shall have the rights to deduct, from the moneys due to the contractor, any sum required or estimated to be required for making good the loss suffered by a worker or workers by reason of non-fulfillment of the conditions of the contract for benefit of the workers, non payment of wages or deductions made from his or their wages, which are not justified by terms of the contract for non observance of the regulations referred to in clause (c) above.

(e) Vis-à-vis the Haryana Government, the contractor shall be primarily liable for all payments to be made under and the observance of the regulations aforesaid without prejudice to his right to claim indemnity from his sub contractors.

(f) The regulations shall be deemed to be a part of this contract and any branch there shall be deemed to be branch of this contract.









Executive Engineer,










HPSPP
SECTION-7 (iii)

RULES FOR PROTECTION OF HEALTH & SANITARY ARRANGEMENTS

Rules for the Protection of Health and Sanitary Arrangements for Workers Employed by the Haryana Public Works Department or its Contractors


The Contractor shall at his own expense provide or arrange for the provision of foot wear for any labour doing cement mixing work (the contractor has undertaken to execute under this contract) to the satisfaction of the Engineer – in – charge and on his failure to do so Government shall be entitled to provide the same and recover the cost thereof from contractor.


The contractor shall submit by the 4th and 19th of every month to the Executive Engineer a true statement showing in respect of the second half of the proceeding month and the first half of the current month respectively (i) the number of labourers employed by him on the work (ii) their working hours (iii) the wages paid to them (iv) the accident that occurred during the said forthright showing the circumstances under which they happened and the extent of damage and injury caused by them and (v) the number of female workers who have been allowed Maternity benefit according to clause 19-F and the amount paid to them failing which the contractor shall be liable to pay to Government a sum not exceeding Rs. 50/- for each default or materially incorrect statement. The decision of the Executive Engineer shall be final in deducting from any bill due to the contractor the amount levied as fine.


Maternity benefit for female workers employed by the contractor, leave and pay during leave shall be regulated as follow: -

1. LEAVE (i) in case of delivery/maternity leave not exceeding 8 weeks (4 weeks up to and including the day of delivery and 4 weeks following that day) (ii) in case of miscarriage: up to 3 weeks from the date of miscarriage.

2. PAY (i) In case of delivery, leave pay during maternity leave will be at the rate of the woman’s average daily earning calculated on the total wages earned on the day when full time work was done during a period of 3 months immediately preceding the date of which she gives notice that she excepts to be confined or at the rate of Rs. 12/- per day which ever is greater.

(ii) In case of miscarriage, Leave pay at the rate of average daily earning calculated on the total wages earned on the days when full time work was done during a period of 3 months immediately proceeding the date of such miscarriage.

(iii) Conditions for the grant of Maternity leave:- No Maternity leave benefit shall be admissible to a woman unless she produces a certificate of confinement and excepted delivery within 4 weeks proceeding the date on she proceeds on leave.

FIRST AID (a) At every work place, there shall be maintained in readily accessible place first aid appliances including an adequate supply of sterilized dressing and cotton wools. The appliances shall be kept in good order and in large workplaces it shall be placed under the charge of a responsible person who shall be readily available during the working hours.

(b) All large work places where hospital facilities are not available within easy distance of the work, first aid post shall be established and be run by a trained compo under.

(c) Where large work places are remote from regular hospital an indoor ward shall be provided with one bed for every 250 employees.

(d) Where large work places are situated in cities, towns in their suburbs and no beds are considered necessary owing to the proximity of city or town hospitals a suitable transport shall be provided to facilitate removal of urgent cases to these hospitals.

At other work place some conveyance facilities such as car shall be kept readily available to take injured or persons suddenly taken seriously ill, to the nearest hospital.

Scales of accommodation in Latrines Urinals


There shall be provided within the precinct of every work places, Latrines and Urinals in an accessible place and the accommodation separately for each of them shall not be less than the following scales : - 










No. of Shades


(a) Where the number of persons does not exceed 50

2


(b) Where the number of persons exceeding 50 but 


3


does not exceeds 100


(c) For every additional 100 





3 per 100

In particulars cases the Executive Engineer shall have the powers to very the scale where necessary.

Latrines and Urinals for women 


If women are employed, separate latrines and urinals screamed from these for men and marked in vernacular in conspicuous letters ‘FOR WOMEN ONLY’ shall be provided on the scale laid in rules, Similarly those for men shall be marked ‘FOR MEN ONLY’ A poster showing the figures of a man and women shall also be exhibited at the entrance of latrine for each sex. There shall be adequate supply of water close to latrines.

Latrines and Urinal


Except in work places provided with flush latrines concerned with a water borne sewerages systems all latrines shall be provided with receptacies order earth system which shall be in working order and kept in strictly sanitary conditions. The receptacles shall be tarried inside and outside at least once a year.


The inside walls shall be constructed of masonry or some suitable heat resisting non absorbent material and shall be cement washed inside and outside at least once a year. The dates of cement shall be noted in register maintained for this purpose and kept available for inspection.
Disposal of Excreta


Unless  otherwise aggranged for by the local sanitary authority arrangements for proper disposal and a sanitary of excreta by incineration at the work place shall be made by means of a suitable incineration approved by the Asstt. Director of Public Health or Municipal Medical Officer of Health, as the case may be, in whose jurisdiction the work place is situated, alternately excreta may be disposed of by putting a layer of night soil at the bottom of pucca tank prepared for the purpose and covering it with 9 inches layers of earth for a fortnight when it will turn into a manure.

Creche :


At every work place there shall be provided free of cost two suitable sheds one main and the other for the use of labour. The height of the shelter shall not be less than eleven feet from the floor level to the lowest part of the roof.
PROVISION OR SHELTER DURING REST:


At every work place at which 50 or more women workers are ordinary employed there shall be provided two huts for use of children under the age of six years belonging to such women. One hut shall be used for infants “Games and to play” and the other as their bed room. The hut shall not be constructed on a lower standard than the following -

(i) Thatched roofs.

(ii) Mud floors and walls.

(iii) Plants spread over mud floor and covered with mating.
The huts be provided with suitable and sufficient opening for light and ventilations. There shall be adequate provision of sweepers to keep the place clean. There shall be two day attendance. Sanitary, utensils shall be provided to the satisfaction of Health Office of the area concerned. The use of the hut shall be restricted to children, their attendant and mothers of the children.

CANTEEN:

A cooked food canteen on a moderate scale shall be provided for the benefit of workers where over it is considered expedient.

GENERAL RULES AS TO SCAFFOLDS:

(i) Suitable scaffolds shall be provided for all workmen for all works that cannot be safely done from a ladder or by other means.

(ii) A scaffolds shall not be constructed taken down or substantially altered except.

(a) Under the supervision of a competent and responsible person, and 

(b) As far as possible by competent workers possessing adequate experience
 in this kind of work.

(c) All scaffolds and appliances connected there with and ladder shall :-

1.   Be of sound material.

2.   Be of adequate strength having regard to the load and strains to which they will be   subjected and.

3. Be maintained in proper condition.

4. Scaffolds shall not be overloaded and so far as practicable, the load shall be evenly distributed.

5. Scaffolds shall be so constructed that no part thereof can be displaced in on normal use.

6. Before installing, lifting gear on scaffolds special precautions shall be taken to ensure the strength and stability of the scaffolds.

7. Scaffolds shall be periodically inspected by the competent person.

8. Before allowing a scaffold to be used by the workman, every care shall be taken to see whether the scaffolds have been erected by his workmen or not and steps taken to ensure that it complies fully with the requirement of the articles.

9. Working platforms gangways and stairways shall.

(a) Be so constructed that no part of the road is covered.

(b) Be so constructed and maintained, having regard to the prevailing condition as to reduce as for as practicable.

(c) Be kept free from any unnecessary obstruction.

(d) In case of working platforms gangways place and stairways at a height exceeding that to be prescribed by a national laws and regulations :-

(i) Every working platform and every gangway shall be closely boarded unless other adequate measures are taken to ensure safety.

(ii) Every working platform and every gangway shall have adequate width, and.

Every opening in the floor of a building or in working platforms shall except for the time and to the extent required to allow the access of persons or the transport or shifting of material be provided with suitable means to prevent the fall of persons or materials.

When persons are employed on a roof where there is a danger of failing from a height exceeding that to be prescribed by national laws of regulations suitable precautions shall be a taken to prevent the fall of persons or materials.

Suitable precautions shall be taken to prevent persons being struck by articles which might fall from scaffolds or other working places.

1. Soft means of access shall be provided to all working platforms and other working places.

2. Every place where work is carried on the means approach there to shall be adequately lighted.

3. Every ladder shall be securely fixed of such length as to provide secure hand held and foot at every position at which it is used.

4. Adequate precautions shall be taken to prevent danger from electrical equipment.

5. No material on the site shall be so stacked or placed as to cause danger to any person..

GENERAL RULES AS TO SAFETY EQUIPMENT AND FIRST AID

(1) All necessary personal safety equipment shall be kept and available for use of the persons employed on the site be maintained in condition suitable for immediate use.

(2) The worker shall be required to use the equipment thus provided and the employed shall take adequate steps to ensure proper use of the equipment by these concerned.

Adequate provision shall be made for prompt first aid treatment of all
 injuries likely to be sustained during the course of the work.










Executive Engineer,










HPSPP
SECTION-8

Renovation of DIET building in Sector-2 at Panchkula.

BILL OF QUANTITIES
Abstract of Cost.

	Sr. No.
	Description
	Amount Rs. In lacs.

	1.
	Civil work of Building
	13.03

	2.
	Electrical works
	3.40

	3.
	Public Health works
	1.81

	
	Total
	18.24


Renovation of DIET building in Sector-2 at Panchkula.
BOQ for Civil Works
	Sr. No.
	HSR No.
	Description 
	Unit
	Qty.
	Total Rate
	Amount

	1

	HSR-8.6(e) +450%
	Dismantling :- reinforced cement concrete with cleaning and straightening and cutting of bars if required.
	cum


	7.24


	594.27


	4302.51



	2
	HSR-8.38 + 450%
	Dismantling white or coloured glazed tiles (to be carefully removed)
	sqm.
	207.84
	39.05
	8116.15

	3
	NS

 
	Providing and fixing False Ceiling of Armstrong/Daiken make with grooves of 16mm thick, 600mm x 600mm sand dune RH 99 Armstrong make or equivalents as approved by Engineer-in-charge with life time warranty quality mineral fibre tiles fixed on MS Steel Armstrong/Daiken runners with black groove including frame, screws, angles, cleats, rawel plugs of HILTI/FISHER make complete in all respects as approved by Engineer-in-charge.  
	sqm
	228.14
	800.00
	182512.00

	4
	HSR-   13.91
	Providing and fixing False Ceiling with 12 mm thick Gympsum Board India Gypsum/Saint Gobain make or equivalent as approved by Engineer-in-charge fixed on M.S. Steel runners frame i/e cost of screws angles, cleats, rawel plugs, with taping, filling with Gypsum compound and applying priming coat. Etc. complete in all respects. All steel runner, screw angles,  cleats etc.  will be of India gypsum/Saint Gobain/Tata make.
	sqm.
	57.03
	600.00
	34218.00

	5
	N.S. 
	Providing and fixing double charged vitrified tiles of size 600 mm x 600mm of approved make in flooring laid in any pattern as specified over base of 20mm thick 50% cement coarse sand mortar 1.3 and 50% high polymer modified quick-set tile adhesion (water based) confirming IS 15477 and jointed with white cement slurry mixed with pigment to match the shade of tiles.

Note:- Tile shall be of premium quality (first quality) of reputed manufacturer like NITCO, KAJARIA, SOMANI,  JOHNSONS of  RAK
	 sqm
	406.91
	924.30
	 376106.91

	 6
	N.S. 
	Providing and fixing double charged vitrified tiles of size 600 x 600mm of approved make in Skirting / dado laid in any patter as specified over base of 12mm thick 50%  cement coarse sand mortar 1:3 and 50% high polymer modified quick-set tile adhesion (water based) confirming IS 15477 and jointed with white cement slurry mixed with pigment to match the shade to tiles. 

Note:- Tile shall be premium quality (first quality) of reputed manufacturer like NITCO, KAJARIA, SOMANI, JOHNSONS of  RAK
	 sqm
	190.63
	929.80
	 177247.77

	7
	HSR-    14.68
	Teak wood 25 mm planking tongued and grooved in flooring including fixing with screws complete.
	sqm.
	29.80
	2428.80
	72378.24

	8
	
	Providing and fixing 600 mm x 600 mm x 10 mm sound proof tiles of FULTRON make of India sypsum or equivalent fixed on grid of MS runners of Tata make over resin bonded fibre glass insulation as per IS 8183 having density not less than 24 kg/m3 and thickness 50mm manufactured by HVPI-TWIGA fibre glass Ltd., complete in all respects.     
	sqm.
	101.34
	1300.00
	131739.00

	9
	17.96
	Providing and fixing aluminum works for doors windows, ventilators and partitions with extruded built up standard sections/appropriate Z sections and other sections of approved make conforming to IS, 733 and IS :1285 fixed with rawlplugs and screws or with fixing clips or with expansion hold fasterners including necessary filling up of gaps at junctions, at top, bottom and sides with required neoprene felt etc. aluminum sections shall be smooth, rust free straight mitred and jointed mechanically wherever required including cleat angle. Aluminum snap beading for glzing/panclling C.P. brass/stainless steel screws, etc. complete.
Shutters of doors, windows & ventilators including providing and fixing hinges/pivots and making provision for fixing of fittings wherever required including the cost of PVC/neoprene gasket required including aluminum fitting.  


	kg.
	90.00
	253.70
	22833.00

	10
	17.97 (b)
	Providing and fixing 12mm thick prelaminated particle board flat pressed three layer or graded wood particle board conforming to IS : 12823 grade I type II in paneling fixed in aluminum doors. Windows shutters and partition frames with c.p. brass/stainless steel screws etc. complete. 


	
	
	
	

	
	
	Pre-laminated particle board with decorative lamination on both side.
	sqm.
	13.00
	780.30
	10143.90

	11
	17.98 (a)
	Providing and fixing glazing in aluminum door windows, ventilator shutter and partitions etc. with pvc/neoprene gasket etc. complete (cost of aluminum snap beading shall be paid in basic items.)
	
	
	
	

	
	
	With float glass panes of 4.0mm thickness. 
	sqm.
	27.00
	609.00
	16443.00

	12
	HSR- 15.10 + 340%
	15 mm thick cement plaster 1:4 on the rough side of single or half brick wall.
	sqm.
	82.52
	68.86
	5682.32

	13
	HSR- 16.24 + 125%
	Preparation of plastered or concrete surfaces for painting, including sand papering the surface, applying one coat of linseed oil and filling with approved quality filler, consisting of white lead, linseed oil, varnish and chalk mitti including finishing surface to the required finish, complete. 
	sqm.
	3881.22
	25.09
	97379.80

	14
	HSR- 16.27 + 125%
	Painting two coats with ready-mixed emulsion paint in all shades for interior use on bricks, plaster, cement, fibre-board etc.  
	sqm.
	2048.41
	24.53
	50247.50

	15
	HSR- 16.79
	Providing two coats of exterior acrylic emulsion paint.

(b)  Ist quality  
	sqm.
	1832.81
	48.75
	89349.49

	16
	HSR- 16.5 + 125%
	Providing two coats with synthetic enamel paint in all shades on old wood work or metallic or plastered or concrete surfaces to give an even shade including rubbing down old paint.

 
	sqm.
	1300.00
	18.56
	24128.00

	
	
	Total
	
	
	
	1302827.59


Electrical works 

	Sr. No.
	HSR No.
	Description 
	Unit
	Qty.
	Total Rate
	Amount

	1

	N.S.

	Supply and erection of 2 feet x 2 feat false ceiling lighting including 4 TFLS of 14 watts each, Phillips make fittings including cost of wiring of Havel’s make or equivalent quality, conduit pipes heavy quality of DEECO or equivalent make boxes and all material and labour complete in all respects up to the entire satisfaction of the Engineer-in-charge of work.
	Each


	50 Nos.


	5124.00

	256200.00



	2
	N.S.

	Supply and erection of false ceiling down lighting with glass cover (4” dia)  phillips make of 14 watts including cost of all fittings, wiring of Havel’s make or equivalent quality and labour complete in all respects up to the entire satisfaction of the Engineer-in-charge of work.
	Each


	56 Nos.


	600.00

	33600.00



	3


	HSR 8.26 +450% 
	Dismantling cement conglomerate/terrazzo-floors 25mm to 50mm thick without concrete base. (for laying conduit pipes and wiring etc. under floor)


	Sqm.


	117

	31.62

	3700.00



	4


	HSR 31.58 

	Supply and erection of PVC pipe heavy quality DEECO make ISI marked (Medium) recessed in wall/ceiling  flooring etc. including the cost of PVC bends, inspection boxes, iron hooks and cement concrete etc. complete in all respect upto the entire satisfaction of Engineer-in-Charge of work.
	
	
	
	

	
	
	PVC pipe of 32 mm dia.
	Metre.
	210
	45.00
	9450.00

	
	
	PVC pipe of 40 mm dia.
	Metre.
	210
	56.00
	11760.00

	5

	HSR 31.40 + 10% 
	Supply and erection of PVC unsheathed copper conductor cable of HAVELLS make single core 1100 volts grade in pipe of suitable size excluding cost and erection of pipe.
	
	
	
	

	
	
	Cable size 1.5 sqmm (3/0.81 mm)
	Metre.
	700
	11.22
	7854.00

	
	
	Cable size 2.5 sqmm (3/1.05 mm)
	Metre.
	350
	17.93
	6276.00

	
	
	Cable size 4 sqmm (7/0.85 mm)
	Metre.
	350
	26.95
	9433.00

	6
	HSR 31.49+ 10%
	Supply and erection of MS box made of 16 Gauge MS sheet recessed in wall, with arrangement of fixing brass screws, 2 Nos. check nuts and one No. PVC bush of required size including all labour and material required to complete the job in all respect upto the entire satisfaction of Engineer-in-Charge of the work.
	
	
	
	

	
	
	With 2 coats of primer. 
	100 Sq.cm.
	7875
	13.20
	1040.00

	7
	HSR 31.35+ 130%
	Supply and erection of 15 amp. 250 volts switch of Anchor-ROMA in 75 mm x 75 mm x 60 mm deep M.S. box including cost of Bakelite sheet. 
	Each
	28
	41.40
	1159.00

	
	
	Total
	
	
	
	340472.00


Public Health Work
	Sr. No.
	HSR No.
	Description 
	Unit
	Qty.
	Total Rate
	Amount

	1
	HSR 30.2 + 250%
	PROVIDING AND FIXING IN POSITION BEST INDIAN MAKE (to the approval of the Engineer-in-charge). INDIAN TYPE ORISSA OR ORYA WATER CLOSET SUITE for sinking into floor, with raised foot treads COMPLETE WITH 100MM G.C.I. ‘P’ TRAP with or without vent as required and all OTHER NECESSARY FITTINGS as fully described in item no. 30.1 above. 
	
	
	
	

	
	
	Size 630 mm (ii) Single colour
	Each
	2
	4077.50
	8155.00

	2
	HSR 30.5 + 250%
	PROVIDING AND FIXING IN POSITION BEST INDIAN MAKE (as approved by the Engineer-in-charge) EUROPEAN TYPE WATER COLSET SUIT, SYPHONIC TYPE, consisting of – (i) VITREOUS CHINA WARE SYPHONIC SUITE WITH 15 LITRES CAPACITY MATCHING CHINAWARE CISTERN and all internal brass fitting COMPLETE WITH PLASTIC fitted with chromium plated hinges and rubber buffers, (to the approved of the Engineer-in-charge). COMPLETE in all respect INCLUDING CUTTING AND MAKING GOOD THE WALLS AND FLOORS 
	
	
	
	

	
	
	Single trap symphonic W.C. Suite (ii) Single colour
	Each
	10
	7714.00
	77140.00

	3
	HSR 30.25 + 250% 
	PROVIDING AND FIXING IN POSITION BEST INDIAN MAKE LARGE FLAT BACK OR Angular lipped front Urinal 610MM High consisting of – (i) Flat back lipped or angular urinal basin or VITEROUS CHINAWARE ; (to the approval of the Engineer-in-charge) (ii) 5 LITRES CAPACITY mosquito proof INDIAN MAKE C.I. AUTHOMATIC mosquito proof INDIAN MAKE C.I. AUTOMATIC flushing CISTERN painted with non-yellowing white enamel paint or other approved shade enamel paint on outside and superior black bitumastic paint on inside with screwed 15mm pipe : (iii) PAIR OF R.S. OR C.I. PAINTED BRACKETS AND BRASS CCOUPLINGS :- (iv) Pair of C.I. SPECIAL TYPE BRACKETS for urinal :  (v) 32 MM C.P. BRASS WASTE WITH DOME GRATING; (vi) 32 MM C.P. BRASS SPREADER : COMPLETE INCLUDING CUTTING AND MAKING GOOD THE WALLS FLOOR AND PAINTING OF FITTINGS ETC. (as required by the Engineer-in-charge). 
	
	
	
	

	
	(ii)
	Single colour
	Each
	8
	4378.50
	35028.00

	4
	HSR 30.40 (b) + 250%
	Providing and fixing 25mm thick marble partition for different type of urinals. (b) VITREOUS CHINAWARE PARTITION PLATE
	
	
	
	

	
	
	LARGE SIZE 835mm X 355mm 
(ii)  Single colour 
	Each
	4
	1519.00
	6076.00

	5
	HSR 30.41 + 250%
	PROVIDING AND FIXING IN POSITION BEST INDIAN MAKE (ORDINARY) LAVATORY SUITES consisting of lavatory in VITREOUS CHINAWARE size as give below (to the approval of the Engineer-in-charge). including china plug for tap hole where necessary; R.S. or C.I. BRACKETS for building into wall including painting; 32mm C.P. BRASS WASTE WITH C.P. brass chain and rubber plug; 15mm C.P. BRASS SCREW DOWN PILLAR TAP WITH jam nuts or couplings best desing (as approved by the Engineer-in-charge) ALL FITTING BEST INDIAN MAKE and; to the approval of the Engineer-in-charge. ALL brass work chromium plated and COMPLETE in all respects INCLUDING cutting and MAKING GOOD THE WALLS, FLOORS AND PAINTING OF FITTINGS ETC. 
	
	
	
	

	
	
	Single Colour (vii) Size 630 mm X 500 mm with one no. tap
	Each
	4
	2688.00
	10752.00

	6
	HSR 30.48 + 250%
	PROVIDING AND FIXING IN POSITION 32MM DIA. G.I. WASTE PIPLE EMBEDDED IN WALL or lead waste pipe (weighing 3.47kg. per metre and 2.8 mm thick) upto floor level including cost of wipped solder joint etc., complete (as required by the Engineer-in-charge)
	Each
	6
	343.00
	2058.00

	7
	HSR 30.69 + 250%
	PROVIDING AND FIXING IN POSITION GLASS SHELF FIXED IN WITH RAWAL PLUGS WITH C.P. BRASS SCREWS COMPLETE INCLUDING CUTTING AND MAKING GOODS THE WALLS ETC. 
	
	
	
	

	
	
	VITREOUS CHINAWARE SHELF 560 MM LONG 

(ii)   Single colour
	Each

	4

	353.50

	1414.00


	8
	HSR 30.71 + 250%
	PROVIDING AND FIXING IN POSITION BEST INDIAN MAKE BEVELLED EDGE 5.5 MM THICK MIRROR mounted on ASBESTOS sheet GOUND FIXED IN POSITION BY MEANS OF 4 NOS. CHORMIUM PLATED BRASS SCREWS AND WASHERS over rubber washers and rawl plug embedded in the wall of chromium plated brass clamps with C.P. brass screws (as required by the Engineer-in-charge) COMPLETE INCLUDING CUTTING AND MAKING GOOD THE WALLS ETC. 
	
	
	
	

	
	
	INDIAN MAKE (i) 600mm X 450 mm
	Each
	4
	374.50
	1498.00

	9
	N.S.
	Providing and fixing DHPE water storage tank of Sintex, Diplast make with covers / lid marked with IS: 12701 on roof top of buildings including cost of hoisting and placing in position, making connect with inlet and outlet pipes, proving over flow and scour pipe including nipples, washers, flanges for connections in tanks complete in all respect. to the satisfaction of Engineer-in-charge (Except civil work) 
	
	
	
	

	
	(i)
	500 ltrs. Capacity
	Each
	1
	
	2700.00

	
	(ii)
	1000 ltrs. Capacity
	Each
	1
	
	5263.00

	
	(iii)
	2000 ltrs. Capacity
	Each
	1
	
	10424.00

	10
	N.S.
	SUPPING, LAYING, JOINTING, FIXING AND TESTING G.I./P.V.C/W.I.PIPE LINES AND SPECIALS tees bends, sockets elbows etc., INSIDE BUILDING and testing etc., complete including cutting threading. INCLUDING COST OF SPECIALS
	
	
	
	

	
	i)
	15mm internal diameter of pipeline
	Metre
	190.00
	65.00
	12350.00

	
	ii)
	20mm internal diameter of pipeline
	Metre
	100.00
	75.00
	7500.00

	
	iii)
	25mm internal diameter of pipeline
	Metre
	 4.00
	90.00
	360.00

	
	iv)
	40mm internal diameter of pipeline
	Metre
	4.00
	110.00
	440.00

	
	
	Total
	
	
	
	181158.00


Note:
The sanitary ware shall be of Cera, Parr ware or, Hindustan make Ist quality or equivalent as approved by Engineer-in-charge. The model & make will be got approved from the Engineer-in-charge before installation.






















































Contractor liable for payments of compensation to injured workman or in case of death to his relations
























































